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BID NUMBER AND DESCRIPTION 
  
 
The bid documents must be clearly marked: ELECTRIFICATION OF INFORMAL SETTLEMENTS 
WITHIN THE GREATER KOKSTAD MUNICIPALITY 
  
 
1 BID NUMBER: BID No-GKM 36-23/24 

2 Bid documents must be deposited in the tender box marked “ELECTRIFICATION OF 
INFORMAL SETTLEMENTS WITHIN THE GREATER KOKSTAD MUNICIPALITY” located at the reception 
area at Adam Kok III Building, 75 Hope Street, Kokstad not later than 15 FEBRUARY 2024 at 12h00. 
Bidders must attach the following mandatory returnable documents to be considered for this bid and must 
note the applicable conditions: 

 
 Price (s) quoted must be firm and must be inclusive of VAT. 
 Copy of CSD (Central Supplier Database) detailed report  
 Copy of company registration documents (compulsory) 
 For Joint Venture, attach the CK’s of each of the joint venture members (if applicable) and 

JV agreement. 
 Certified ID(s) copies of company director(s) 
 Copy of current municipal account for all Director/s and Company (must not be in arrears for 

a period longer than 90 days and not older than 90 days) or copy of a valid lease agreement 
from the relevant authority if the director/s or company is leasing. If the business is operated 
from the residence of one of the Director/s, an original affidavit, certified, must be submitted 
stating the address of the premises. For any other arrangement that is not covered above, 
director/s must submit an original affidavit, certified clarifying the arrangement e.g. people 
residing in rural arrears etc. All affidavits must be original affidavits. Affidavits must be signed 
by the company director/s (proof must be submitted for the company and each director, 
noting the required document for verification)  

 Printed copy of SARS Tax Pin for further verification.  
 Completed and signed Municipal Bidding Document attached to the tender document. 

3  
Bidders must take note of MBD 1 and ensure that their total bid prices including vat are carried over 
to MBD 1, all MBD forms must be completed and signed, and the directors must be listed on MBD 
4. 

 
Tenders will be adjudicated in terms of the Council Supply Chain Management Policy on the 80/20 
Preferential Point System.  It is therefore compulsory that the municipal tender document be used. 
Greater Kokstad Municipality is not bound to accept the lowest or any quote. 
 
CERTIFICATION OF A PREVIOUSLY CERTIFIED DOCUMENT WILL NOT BE ACCEPTED AND 
WILL LEAD TO DISQUALIFICATION OR LOSS OF POINTS AND CERTIFICATION ON 
DOCUMENTS MUST NOT BE OLDER THAN 6 MONTHS. 

 
The following conditions will apply: 
 Price(s) quoted must be valid for at least (120) days from date of your offer. 
 Price(s) quoted must be firm and must be inclusive of VAT and disbursements. 
 Your valid tax clearance certificate must be attached. 

 
NB: No quotations will be considered from persons in the service of the state. 
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LIST OF RETURNABLE DOCUMENTS (CHECKLIST) 
 
The Checklist below is attached hereto to assist Tenderers with the completion of the tender document. 
Tenderers are required to TICK the relevant boxes for verification purposes. Where information is not 
applicable to the tender, the symbols N/A must be inserted in the space provided.  
The tenderer must complete and return documents, all returnable documents as listed below as part of 
his/her tender submission: 

 
 
 
 
 
 

Returnable Schedules (Documents) for Tender Evaluation Purposes Yes No  N/A 

Has the Tender Document been completed in BLACK INK and all corrections 
counter-signed? (No correction fluid used)  

   

Have all tendered amounts been arithmetically checked, and the correct total bid 
price been carried forward to MBD 1?  
Bidders who do not put prices on MBD 1 will be eliminated. 

   

Is a valid Tax Clearance Status Verification Certificate with pin attached to the 
Tender Document?  

   

Has the Company / Cc / Partnership / JV / SP attached company Registration 
Certificates. 

   

In case of a joint venture, has the tenderer attached a joint venture agreement 
signed by both parties indicating the lead partner of the joint venture (company 
documents to be attached for all JV Partners i.e CSD, Tax Verification 
certificate, Company registration documents etc) 

   

Has the compulsory “Site Inspection/Tender Briefing” meeting been attended and 
has the tenderer signed the register (when applicable) 

   

Has the tenderer fully completed the Declaration of Interest (MBD 4) form, 
(Directors must be listed on the table on MBD 4 form)  

   

Has the “Preference Points Claim Form (MBD 6.1) in terms of the Preferential 
Procurement Regulations 2022” been completed in its entirety and signed?  

   

Has the tenderer attached proof that the DIRECTOR/S of the company do not owe 
Municipal rates (Municipal utility bill/ lease agreement/ affidavit only).  

   

Has the tenderer attached proof that the COMPANY does not owe Municipal rates 
(Municipal utility bill/ lease agreement/ affidavit only).  

   

Central Supplier’s Database registration certificate (to include all parties if tenderer 
is a Joint Venture or Consortium)- Detailed CSD 

   

Has the “Declaration of Bidder’s Past SCM practices (MBD 8)’ been completed in its 
entirety and signed? 

   

Has the “Independent Bid Determination (MBD 9)” been completed in its entirety 
and signed. 

   

Has all information as required in terms of the Tender Document been submitted 
with the tender?  

   

Has the tenderer attached the CIDB registration certificate    

Has the tenderer attached the Letter of Good Standing with Compensation Fund 
(COID) 

   

Has the tenderer signed the Record of Addenda to Tender Documents     

Has the tenderer completed and signed the Contractor's Health and Safety 
Declaration   
(Form concerning fulfilment of the Construction Regulations, 2014)  

   

Has the tendered signed and completed the Tender Consent Form    

Labour Intensive Construction NQF 5/7 from CETA    
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T1: TENDERING PROCEDURES 
 
T1.1 TENDER NOTICE AND INVITATION TO TENDER 
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TENDER CONSENT FORM: 

 
 
I_________________________________________________________ a natural person with  
    Full Name  
 
 
ID No.: _____________________________________ in my capacity as ________________________ 
 
 
 
of _______________________________________________________________________________ 

(Company Name and Reg. No.)  
 
 
I hereby give my consent to the Greater Kokstad Municipality to collect, process and distribute my personal 
information where the Greater Kokstad Municipality is legally required to do so.  
 
I understand my right to privacy and the right to have my personal information processed in accordance with 
the conditions for the lawful processing of personal information.   

 
I understand the purposes for which my personal information is required and for which it will be used and 
consent to third parties accessing my personal information and to the Greater Kokstad Municipality sharing 
my personal information strictly for verification purposes.   

 
I understand that, should I refuse to provide the Greater Kokstad Municipality with the required consent and/ 
or information, the Greater Kokstad Municipality will be unable to consider my application for the above-
mentioned tender.  
 
 I declare that all my personal information supplied to the Greater Kokstad Municipality is accurate, up to 
date, not misleading and that it is complete in all respects and will  be held and/ or stored securely 
for the purpose for which it was col lected and that I wi l l  immediately advise the Greater Kokstad 
Municipality of any changes to my Personal Information should any of these details change. 

 
tick the appropriate box: 

 
 
 

I / We hereby consent to the above  

 
 

I/We hereby withhold consent and understand the implication of my/our 
decision and will not hold the Greater Kokstad Municipality responsible for not 
considering my/our bid. 

 
 

Signed at .......................................... this ...................... day of ......................................20………...  

  

…................................................................................... Signature of data subject/ designated person  
      

 
……………………………………………………………..  Signature………………………………………… 
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MBD1 

PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE GREATER KOKSTAD MUNICIPALITY 

BID NUMBER: GKM 36-23/24 CLOSING DATE: 15/02/2024 CLOSING TIME:  12H00 

DESCRIPTION 
ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER KOKSTAD 
MUNICIPALITY    

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 
SITUATED AT (STREET ADDRESS 

 
 

75 HOPE STREET  
KOKSTAD 
4700 
 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 
[TICK APPLICABLE BOX] 

 
 Yes  

  
 No 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT   

 Yes    
 

 No 
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO 
QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER 
FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER PART B:3] 
 

TOTAL NUMBER OF ITEMS 
OFFERED 
 
  TOTAL BID PRICE R 
SIGNATURE OF BIDDER 
 
 
 ……………………………… DATE  
CAPACITY UNDER WHICH 
THIS BID IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT Budget and Treasury Office CONTACT PERSON Tendai Bere 

CONTACT PERSON Andiswa Mahlaka TELEPHONE NUMBER 039 797 6740 

TELEPHONE NUMBER 039 797 6743 FACSIMILE NUMBER 039 727 3676 

FACSIMILE NUMBER 039 727 3676 E-MAIL ADDRESS Tendai.Bere@kokstad.gov.za  

E-MAIL ADDRESS andiswa.mahlaka@kokstad.gov.za  
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MBD1 

PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL 

NOT BE ACCEPTED FOR CONSIDERATION. 
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR  

ONLINE 
1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT 
(GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED 

BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 
2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA 

E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-
FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  
2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY 

MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 
2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 

DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  
3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?           YES   NO 
3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                    YES   NO 
3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?              YES   NO 
3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?     YES   NO 
3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?     YES   NO  

 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A 
TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND 
IF NOT REGISTER AS PER 2.3 ABOVE. 
 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS WILL RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
 
DATE:        …………………………………………... 
      



CONTRACT NO.: GKM 36-23/24 
ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER 
KOKSTAD MUNICIPALITY    

PART T1: TENDERING PROCEDURES 

 

 TP. 10 

 
T1.1: TENDER NOTICE AND INVITATION TO TENDER 

 
T1.2: TENDER DATA 

 
T1.2.1 Standard Conditions of Tender 

 
The conditions of tender are the Standard Conditions of Tender as contained in of Board Notice 136 of 2016 in 
Government Gazette No 38960 of 10 July 2016, Construction Industry Development Board (CIDB) Standard for 
Uniformity in Construction Procurement. Annexure F and Table G1 of that notice are deliberately not reproduced 
in this document; tenderers may review the standard on the CIDB website (see www.cidb.org.za). 
 
T1.2.2 Variations to the Standard Conditions of Tender 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically 
to this tender. The Tender Data shall take precedence in the interpretation of any ambiguity or inconsistency 
between it and the standard conditions of tender. Each item of data given below is cross referenced to the clause 
in the Standard Conditions of Tender to which it mainly applies. 
 
The following variations, amendments and additions to the Standard Conditions of Tender shall apply to this tender. 
 
Please note that the word “Client” is used in this document and referred to as “Employer” in the Standard Conditions 
of Tender document. 
 
Clause 
Number  

Description 
 

F.1 General 

F.1.1 Actions 

 The Employer is Greater Kokstad Municipality, represented by Mr. S. Zwane. 

F.1.2 Tender Documents 

 

The tender documents issued by the employer comprise the following:  
 
THE TENDER 
 
T1: Tendering Procedures  
T1.1 Tender Notice and Invitation to Tender 
T1.2 Tender Data 
 
T2: Returnable Documents  
T2.1 List of Returnable Documents 
T2.2 Returnable Schedules 
 
THE CONTRACT 
 
C1: Agreements and Contract Data  
C1.1 Form of Offer and Acceptance 
C1.2 Contract Data  
C1.3 Performance Guarantee 
C1.4 Retention Money Guarantee  
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C1.5 Agreement in terms of Section 37(2) of the Occupational Health and Safety Act No. 85 of 
1993 
C1.6 Functionality Criteria 
 
C2: Pricing data  
C2.1 Pricing Instructions 
C2.2 Schedule of Quantities 
 
C3: Scope of work  
C3.1 Standard Specifications 
C3.2 Project Specifications 
C3.3 Particular Specifications 
 
C4: Site information  
C4.1 Locality Plan 
C4.2 Drawings 
 
Not issued to Tenderer’s, but available from the Master Builders Association, The South Institute of 
Architects, the Government printers, the Construction Industry Development Board, and the Employer, 
as applicable: 
 
1. CIDB, “The Standard for Uniformity in Construction Procurement Annex F, Standard Conditions of 

Tender”, Board Notice 136 of 2016 of Government Gazette 38960 of 10 July 2016. 

2. GCCC SERIES 2015 “General Conditions of Contract for Construction Works Agreement”, Third 

Edition– 2015. 

3. The “Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and the 

Construction Regulations 2014 (Government Gazette No 37305 of 7 February 2014, Notice No R. 

84)”. 

4. The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential 

Procurement Policy Framework Act Regulations (November 2022). 

 

F.1.4 Communication and the Employer’s Agent 

 

Attention is drawn to the fact that verbal information, given by the Employer’s Agent during site 
visits/clarification meetings or at any other time prior to the award of the Contract, will not be regarded 
as binding on the Employer. Only information issued formally by the Employer’s Agent in writing to 
tenderers will be regarded as amending the Tender Documents. 
 
The Employer’s Agent is: Thabani Projects (Pty) Ltd. 
Address: 

93 Zenith Drive, Umhlanga 
4319 

Tel N⁰: +27 10 226 9448 

Fax N⁰: +27 (86) 480 5398 

Contact Person Haygan Chetty 

Email: hayganc@thabaniprojects.co.za 
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F.2 Tenderer’s Obligations 

F.2.1 Eligibility 

F.2.1.1 

Tenderers must satisfy the following criteria in order to be eligible to submit a tender; 
 
A. Construction Industry Development Board (CIDB) Registration 

 
1. Be registered with the CIDB and reflect as “Active” at time of tender closing, in a contractor 

grading designation equal to or higher than a contractor grading designation determined in 
accordance with the sum tendered, or a value determined in accordance with Regulation 25 
(1B) or 25(7A) of the Construction Industry Development Regulations, but not less than 5EP 
OR HIGHER class of construction work. 

 
B. Joint Ventures are eligible to submit a tender offer provided that: 

 
1. Every member of the joint venture is registered (as “Active”) with the CIDB (at the time of tender 

closing). 
2. The lead partner has a contractor grading designation in the CE class of construction work and 

has a grading designation of not lower than one level below the required grading designation; 
3. The value of work to be undertaken by each partner must be within their CIDB grading limit. 
4. The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Board Regulations (2016) is equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered for a CE class of construction 
work or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction 
Industry Development Regulations: 
 

 
 

5. Tenders submitted by joint ventures of two or more firms must be accompanied by the 
document of formation of the joint venture, authenticated by a notary public or other official 
deputed to witness sworn statements, in which is defines precisely the conditions under which 
the joint venture will function, its period of duration, the persons authorized to represent and 
obligate it, the participation of the several firms forming the joint venture, and any other 
information necessary to permit a full appraisal of its functioning. 

6. The Tenderer, if a Joint Venture, must submit a signed JV Agreement with the tender specific 
to the tendered Contract and showing clearly the percentage contribution of each partner to the 
Joint Venture. The value of work to be undertaken by each partner must be within their CIDB 
grading limit. 
 

C. National Treasury Central Supplier Database Registration 
 
Only Tenderers who are to be registered on the National Treasury Central Supplier (CSD) Database 
and have provided proof of their registration will be eligible to submit a tender offer. Proof of registration 
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must be in the form of the Tenderers CSD registration number. Tenderers who are not registered are 
not precluded from submitting bids, but must be registered prior to Contract Award. 
 
In the case of Joint Venture partnerships this requirement will apply individually to each party to the 
Joint Venture. 
 
Tenderers who wish to register as service providers on the CSD can register online at 
https://secure.csd.gov.za/Account/Register. 
 
D. Attendance of Compulsory Site Briefing 
 
Tenderers must attend the compulsory site briefing and have Form A3 “Certificate of attendance of 
Site Inspection Meeting” signed by the Employers agent or his representative will be eligible to submit 
a tender offer. 
 
E. Labour Intensive Construction  
 
The tenderer must demonstrate that they have in their employment suitable qualified management and 
supervisory personnel with an NQF 5 from a CETA accredited training provider in labour intensive 
construction. 
 
F. Tenderer’s Tax Clearance Matters 
 
The Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, levies and 
contributions required in terms of legislation applicable to the work in the contract. 
 

F.2.1.3 

Only those tenderers who can demonstrate that; 
 

a. they will have in their employ, management and supervisory staff satisfying the requirements of 
the scope of work for labour intensive competencies; for supervisory and management staff during 
the validity of the contract, are eligible to submit tenders.  

 
Tender Qualification: Labour Intensive Contracts 
 
To qualify for award of the Contract, tenderers shall meet the following minimum qualifying criteria: 
 

a. Having participated in and graduated with fully satisfactory results from the relevant national 
qualification framework training organized under EPWP (or other similar project) and applying 
trained supervisory staff on a full-time basis for the execution of the works. LIC NQF Level 5. 

b. Liquid assets/or credit facilities covering the expected expenditures for two full work months 
c. Proposals for timely acquisition (own, lease, hire, etc.) of the essential minimum equipment 
d. The contractor will carry out the works using labour based work methods as described in the Special 

Conditions of Contract 
 
The tenderer must submit to the Employer, names of all management and supervisory staff that will be 
employed to supervise the labour intensive portion of the works together with satisfactory evidence that 
such staff members satisfy the eligibility requirement. The contractor shall ensure that the minimum 
supervisor to worker ratio of 1:15 for effective supervision of Labour intensive works for all LI activities. 
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F.2.1.4 

Schedule of Labour Content 
 
The minimum unskilled labour Content for this Project, i.e. the minimum job creation targets on the 
project shall be: 
 

 Total Men Women Youth Disabled 

Minimum Work 
Opportunities  

21 4 5 11 1 

Person Days  4,620 880 1,100 2,420 220 

Training Days 12 3 3 3 3 

 
A training schedule shall be provided to the tenderer by the Employer or his agent, and associated costs 
provisionally allowed for in the bill of quantities. 

F.2.7 Clarification Meeting  

 

The arrangement for a compulsory clarification meeting is as stated in the Tender Notice and Invitation 
to Tender. 
 
Tenderers should be represented at the clarification meeting by a person or persons who are suitably 
qualified and experienced. 

F.2.10.3 Pricing the Tender Offer 

 This tender is NOT subject to Contract Price Adjustment. 

F.2.12 Alternative Tender Offers 

 
No alternative offers will be accepted. This includes offering fixed rates in lieu of Contract Price 
Adjustment. 

F.2.13 Submitting a tender offer 

F2.13.2 

“Return all returnable documents to the Employer after completing them in their entirety. 
Notwithstanding the format in which the tender documents are issued to Tenderers, no electronic form 
of tender offers will be accepted. 
 
Where additional supporting documentation is provided or required in terms of the Returnable 
Schedules listed in T2.1: List of Returnable Schedules, this shall be placed in a file labelled “Supporting 
Documentation”, and further labelled in accordance with F2.13.5 of T1.2: Tender Data. The file shall be 
provided with a Table of Contents matching the relevant items for T2.1 and shall be provided with 
labelled dividers for each of the corresponding sections wherein the supporting documentation shall be 
inserted. Failure to comply with these requirements may result in the tender being declared non-
responsive. 
 
Notwithstanding any statement in any of the Returnable Schedules listed in T2.1 to the effect that 
supporting documentation must be attached to the associated Returnable Schedule, the supporting 
documentation must be placed in the supporting documentation files as stipulated above. The Schedule 
of Quantities must be fully and correctly filled in in by hand in black ink.” 

F2.13.3 

 
Number of copies required is One (1) original Copy. 
 
Telephonic, facsimile or e-mailed tender offers will not be accepted. 
The binding for the original volumes of the Tender Document may be dismantled but must be submitted 
in the original format in which they were issued by the Employer. 

F.2.13.4 
 
The tender shall be signed by a person duly authorised to do so. 
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F.2.13.5 

 
The Employer’s address for delivery of tender offers and identification details, to be shown on each 
tender offer package, are the following: 
 
Location of Tender Box:   Greater Kokstad Municipality Offices 

Physical Address:   Adam Kok III Building, 75 Hope Street, KOKSTAD, 4700 

The identification details which must be stated in the tender offer outer package are:   

Tender Number:  GKM 36-23/24 

Title of Tender:   ELECTRIFICATION OF INFORMAL SETTLEMENTS 

WITHIN THE GREATER KOKSTAD MUNICIPALITY    

F.2.13.6 A two–envelope Procedure as described in Clause F.3.5 will not be followed. 

F.2.15 Closing Time 

F.2.15.1 
The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 
Tender. 

F.2.16 Tender offer validity 

F.2.16.1 The tender offer validity period is ninety (90) days from the closing date. 

F.2.16.2 The maximum extension on the tender offer validity period is 90 days. 

F.2.17 Clarification of Tender Offer after Submission 

 

a. A tender may be rejected as non-responsive if the Tenderer fails to provide any clarification 
requested by the Employer, or confirmation of registration with CIDB within the time for submission 
stated in the Employer’s written request for such clarification or confirmation.  

b. A tender may be rejected if the unit rates or lump sums for some of the items in the bills/schedules 
of quantities are, in the opinion of the Employer, unreasonable or out of proportion, and the Tenderer 
fails, within the time stated in writing by the Employer to justify any specific rates or lump sums (i.e. 
to provide a financial breakdown of how such rates or sums were obtained) or to adjust the unit 
rates or lump sums for such items while retaining the total of the prices unchanged. 

F.2.23 Certificates 

 
The certificates as required in the Returnable Schedules and Forms must be provided with the tender 
for each party to a consortium / joint venture. 

F.3 The employer’s undertakings 

F.3.1 Respond to Requests from the Tenderer 

F.3.1.1 
The Employer will respond to a request for clarification received up to five working days before the 
tender closing time stated in the Tender Data and notify all tenderers who drew tender documents. 

F.3.4 Opening of Tender Submissions 
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F.3.4.1 

The time and location for Public Opening of the tender offers received will be: 
 
Time:       12H00 
Location: Greater Kokstad Municipality Offices 
Address: 75 Hope Street, Kokstad, 4700 
 

F.3.4.2 “number of points claimed for specific goals” 

F.3.7 Grounds for rejection and disqualification 

 

Tenderers will be disqualified if any if, 
 

a. Any of the directors/shareholders of the Tenderer is listed on the National Treasury Register of 
Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 
person prohibited from doing business in the public sector. 

b. If the Tender has completed the Compulsory Enterprise Questionnaire and is considered by the 
Employer to have a conflict of interest, which may impact on the Tenderers ability to perform the 
proposed contract in the best interest of the Employer or potentially compromise the tender 
process. 

c. If the Tenderer has persons in the service of the state who are not permitted to submit tenders or 
to participate in the contract”. 

F.3.8 Test for Responsiveness 

F.3.8.2 

“Tenders will also be considered non-responsive if: 
 
a. The Tenderer offer does not meet any one of the eligibility criteria specified in Clause F.2.1 as 

amended. 
b. The Tenderer has not fully and correctly completed the Offer portion of C1.1 Form of Offer and 

Acceptance i.e. the price has not been completed in words and numbers, the Tenderers details 
are not completed fully and correctly and the Tenderer has failed to sign the Offer portion of C1.1. 

c. If requested by the Employer during the tender evaluation process, the Tenderer has failed to 
clarify or submit any supporting documentation within the time for submission stated in the 
Employer’s written request. 

d. The Tenderer’s price is based on fixed rates in lieu of Contract Price Adjustment. 
e. There are any other material deficiencies whereby the price submitted is not for the identical 

requirements and scope of work as other correctly completed tenders (such as failing to 
incorporate the requirements of Addenda where these materially affected the pricing e.g. where 
the Notice to Tenderers required additions or replacements of part or all of the Bill of Quantities 
and the submitted Bill of Quantities does not reflect these changes).” 

f. Other requirements of the tender document. 

F.3.11 Evaluation of tender offers  

F.3.11.1 General 

 
The Procedure for the evaluation of responsive tenders is Method 2: Price and Preference. Quality 
(functionality) will be used as a prequalifying criterion, with tenderers required to meet a minimum quality 
score of 60% in order to qualify for further evaluation. 

F.3.11.7   Scoring Price 

 For details of scoring price refer to Returnable Schedule A5: Adjudication of Bids on Points Basis. 

F.3.11.8 Scoring Preferences 
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For details of scoring preference see Returnable Schedule A5: Preference Points Claim Form in 
Terms of preferential Procurement Regulations. 

F.3.11.9 Scoring Functionality 

 

The functionality will be applied as a prequalifying criterion to determine the tenderers that qualify for 
further evaluation. The quality shall be scored as per the table below. 
 
Points will be allocated only where the required supporting documentation has been submitted by the 
tenderer. 

 DETAILED BREAKDOWN OF FUNCTIONALITY POINTS  

 

Quality criteria Basis for points allocation Score Max. 
Points 

Verification method 

Schedule of work 
carried out by 
Tenderer 
 
(Reference name 
and contact details 
required) NB: 
Further diligence 
may be done on 
subcontracted 
contracts 

5 Completed Electrification Projects 
 
 
4 Completed Electrification Projects 
 
 
3 Completed Electrification Projects 
 
 
2 Completed Electrification Projects  
 
 
1 Completed Electrification Project 

50 
 
 

40 
 
 

30 
 
 

20 
 
 

10 
 

50 Letter of Appointment and 
Certificate of Completion for each of 
the projects must be attached and 
are required to claim points 
 
 
POINTS WILL ONLY BE GIVEN 
FOR EACH PROJECT WERE THE 
TENDERER HAS SUBMITTED 
ALL THE REQUIRED 
DOCUMENTS 

Proposed Key 
Personnel 
 

1. CONTRACTS MANAGER 
 
 National Diploma (NQF6): Electrical 

Engineering and a minimum of 10 years 
or more post graduate experience and 
having been involved in minimum 10 
electrification projects. 

 National Diploma (NQF6): Electrical 
Engineering and a minimum of 6 years 
or more post graduate experience and 
having been involved in minimum 7 
electrification projects. 

 National Diploma (NQF6): Electrical 
Engineering and a minimum of 3 years 
or more post graduate experience and 
having been involved in minimum 5 
electrification projects. 

 

 
 
8 
 
 
 
 
 
5 
 
 
 
 
 
3 
 
 
 
 
 
 
 
 

 
 

8 

CV with certified qualification 
certificates and ID copies of ALL 
key personnel must be attached and 
are required to claim any points. 
 
The submitted CVs must be signed 
by the proposed personnel, as well 
as the Tenderer’s authorized 
signatory, to claim points. The CV 
template is attached as  
FORM B4.3 pg. RD 46.  
 
CERTIFICATION ON 
DOCUMENTS MUST NOT BE 
OLDER THAN 6 MONTHS. 
 
CERTIFICATION OF A 
PREVIOUSLY CERTIFIED 
DOCUMENT WILL NOT BE 
ACCEPTED. 
 
A COPY OF A PREVIOUSLY 
CERTIFIED DOCUMENT WILL 
NOT BE ACCEPTED 
 
FAILURE TO ADHERE TO THE 
ABOVE REQUIREMENTS WILL 
RESULT IN NO POINTS BEING 
AWARDED 

2. Additional points will be awarded if 
Contracts Manager has a CETA certified 
Labour-Intensive Certificate: NQF Level 5 
or 7. 

2 
 

2 Certified Copy of proposed 
personnel’s LIC NQF Level 5 or 7 
certificate must be attached. 
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3. CONSTRUCTION MANAGER  
 
 Trade Test Electrician and Wiremans 

License and at least 5 years or more 
experience and having been involved in 
minimum 5 electrification projects. Eskom 
Permit Holder 

 Trade Test Electrician and Wiremans 
License and at least 3 years or more 
experience and having been involved in 
minimum 3 electrification projects. 

 Trade Test Electrician and Wiremans 
License and at least 2 years or more 
experience and having been involved in 
minimum 2 electrification projects. 

  

 
 
 
5 
 
 
 
 
3 
 
 
 
 
 
 
1 
 

 

 
 
 

5 

CV and certified qualification 
certificates and ID copies of ALL 
key personnel must be attached and 
are required to claim any points. 
 
The submitted CVs must be signed 
by the proposed personnel, as well 
as the Tenderer’s authorized 
signatory, to claim points. The CV 
template is attached as FORM B4.3 
pg. RD 48 & RD 50 for construction 
manager & foreman respectively.  
 
CERTIFICATION OF 
DOCUMENTS MUST NOT BE 
OLDER THAN 6 MONTHS. 
 
CERTIFICATION OF A 
PREVIOUSLY CERTIFIED 
DOCUMENT WILL NOT BE 
ACCEPTED. 
 
A COPY OF A PREVIOUSLY 
CERTIFIED DOCUMENT WILL 
NOT BE ACCEPTED. 
 
FAILURE TO ADHERE TO THE 
ABOVE REQUIREMENTS WILL 
RESULT IN NO POINTS BEING 
AWARDED. 

4. FOREMAN 
 

 10 years or more years’ experience and 
having been involved in minimum 8 
electrification projects. Eskom Permit 
Holder 

 5 to 10 years’ experience and having 
been involved in minimum 5 electrification 
projects. 

 Less than 5 years’ experience and 
having been involved in minimum 2 
electrification projects. 

 
 
5 
 
 
 
3 
 
 
 
1 

 
 

5 

Schedule of Plant 
and Equipment  

Tenderer to submit proof of ownership or 
access to the following plant: 
 
 3 x Crane Truck 
 3 x Hired Crane Truck 

 
 3 x LDV 
 3 x Hired LDV 
 
 Hydraulic Crimpers (3 x MV & 3 x LV) 
 Hired Hydraulic Crimpers (3 x MV & 3 x 

LV) 
 

 2 x Dynamometer 
 2 x Hired Dynamometer 

 
 2 x Drilling Machine 

(jackhammer/auger) 
 2 x Hired Drilling Machin 

(jackhammer/auger) 
 

 
 
 
4 
2 
 
4 
2 
 
3 
 

1.5 
 
2 
1 
 
 
2 
 
1 

 
 
 

15 

To claim points tenderers must 
submit proof of ownership or access 
to the required plant and equipment 
which will be verified as follows; 
 

i. Logbook in the name of the 
tenderer issued by the relevant 
authority if plant is owned; or, 

ii. Copy of logbook in the name of 
the financial institution through 
which the tenderer has bought 
plant via an instalment sale. 
The tenderer’s name to appear 
on the logbook; or  

iii. Agreement of lease or hire 
between the tenderer and a 
registered supplier of the 
required plant. The logbooks 
copies of all plant to be leased 
must be included with tender 
submission. The agreement 
must be signed by authorized 
signatories from both parties. 

Quality Control   
ISO 9001 Quality Management System 
Certificate (Must be Valid) 
 
The Quality Control Plan must adhere to the 
requirements set out in section C.1.7 in the 
Contract Data of the tender document on how 
points will be awarded for this criterion.  
 
The following scoring criteria will be used to 
determine points for the Tenderers Detailed 
Quality Plan submission: 
 

 
5 
 

 
 
 
 
 
 
 
 

 
 

15 
 
 
 
 
 
 
 
 

Quality Plan and ISO9001 
certificate to claim points.  
 
FAILURE TO SUBMIT PLAN WILL 
RESULT IN NO POINTS BEING 
AWARDED 
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GOOD: Quality Control Plan adequately 
addressees all 5 headings as set out C1.7, 
page C.25.  
 
ACCEPTABLE: Quality Control Plan 
addressees three of the headings as set out 
in C1.7. 
 
FAIR: Quality Control Plan addressees less 
than three of the headings as set out in C1.7. 
 
POOR: Quality Control Plan addressees less 
than three of the headings as set out in C1.7. 
 
 

10 
 
 
 
6 
 
 
3 
 
 
 
0 
 
 
 

TOTAL POINTS  100  

TENDERERS WITH A SCORE OF LESS THAN 60% WILL BE REGARDED AS NON-RESPONSIVE AND WILL NOT BE 
EVALUATED FURTHER 

F.3.16 Notification to unsuccessful tenderers 

 

When the Municipality’s Bid Adjudication Committee has resolved that a tender be accepted, the 
Municipality will publish and intention to award for a period of 14 calendar days. 
 
Any Tenderer wishing to exercise their right to appeal must submit their appeal in writing within 14 
calendar days of publication of the Intention to Award. For the appeal to be considered, it must reach 
the municipality within the fourteen-day appeals period and be addressed to the Municipal Manager. 
Moreover, the appeal must be copied to the Supply Chain Manager and adhere to the following format: 
 

 Clearly set out the reasons for the appeal, 
 Clearly state in which way the appellant’s rights have been affected by the decision, 
 Clearly state the relief or remedy sought by the appellant, and 
 be accompanied by a copy of the Intention to Award or notification advising the Tenderer 

of the decision of the Municipality. 
 
If no bona fide appeals have been received within the appeals period, the successful Tenderer will be 
notified of the Municipality’s acceptance of their bid. 
The consideration of appeals and, if necessary, the invalidation of any decision made, shall be dealt 
with in terms of Municipality’s appeals process. 

F.3.17 Provide Copies of the Contracts 

 
 
“The number of paper copies of the signed contract to be provided by the Employer is ONE.” 

 

T1.2.3 Additional Conditions of Tender 
 
The additional conditions of tender are: 
 

T.1.2.3.1 

Compliance with Occupational Health and Safety Act 1993 and Construction Regulations 
(as amended 2014) 
 
Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 and 
the latest amended Construction Regulations (2014) issued in terms of Section 43 of the Act. The 
Tenderer shall be deemed to have read and fully understood the requirements of the above Act and 
Regulations and to have allowed for all costs in compliance therewith. 
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In this regard the Tenderer shall submit with the tender, appended to Health and Safety Plan in T2.2 
Returnable Documents, a detailed Health and Safety Plan prepared in accordance with the Health and 
Safety Specification (given in in respect of the Works in order to demonstrate the necessary 
competencies and resources to perform the construction work all in accordance with the Act and 
Regulations). 
 

T.1.2.3.2  T.1.2.3.2 Claims Arising after Submission of Tender 
 

 No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning of anything 
shown on the Contract Drawings or contained in the Conditions of Contract, Scope of Work and Pricing 
Data, will be admitted by the Employer/Employer’s Implementing Agent after the submission of any 
tender and the Tenderer shall be deemed to have: 
 
1) Inspected the Tender Drawings and read and fully understood the Conditions of Contract. 

 
2) Read and fully understood the whole text of the Scope of Work and Pricing Data and thoroughly 

acquainted himself with the nature of the works proposed and generally of all matters which may 
influence the Contract. 

 
 

3) Visited the site of the proposed works, carefully examined existing conditions, the means of access 
to the site, the conditions under which the work is to be done, and acquainted himself with any 
limitations or restrictions that may be imposed by the Municipal or other Authorities in regard to 
access and transport of materials and plant to and from the site and made the necessary provisions 
for any additional costs involved thereby. 
 

4) requested the Employer or his duly authorised agent to make clear the actual requirements of 
anything shown on the Tender Drawings or anything contained in the Scope of Work and Pricing 
Data, the exact meaning or interpretation of which is not clearly intelligible to the Tenderer. 

 
Before submission of any tender, the Tenderer should check the number of pages, and if any are found 
to be missing or duplicated, or the figures or writing indistinct, or if the Pricing Data contain any obvious 
errors, the Tenderer must apply to the Employer/Employer’s Implementing Agent at once to have the 
same rectified, as no liability will be admitted by the Employer/Employer’s Implementing Agent in 
respect of errors in any tender due to the foregoing. 
 

T.1.2.3.3 Imbalance in Tendered Rates 

 In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to it 
because they are either excessively low or high or not in proper Balance with other rates or lump sums, 
the Tenderer may be required to produce evidence and advance arguments in support of the tendered 
rates or lump sums objected to. If, after submission of such evidence and any further evidence 
requested, the Employer is still not satisfied with the tendered rates or lump sums objected to, it may 
request the Tenderer to amend these rates and lump sums along the lines indicated by it. 
 
The Tenderer will then have the option to alter and/or amend the rates and lump sums objected to and 
such other related amounts as are agreed on by the Employer, but this shall be done without altering 
the Contract Price. 
 
Should the Tenderer fail to amend the Tender in a manner acceptable to the Employer, the Employer 
may reject the Tender. 

T.1.2.3.4 Community Liaison Officer 
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 Democratically elected project area members who in turn have representation on the overall Project 
Steering Committee (PSC) represents the residents being served by the project. The Contractor will be 
required to liaise through the CLO for any matters to do with the community. The CLO shall be paid an 
amount of R5 000 per month for the duration of contract. 

T.1.2.3.5 Labour Intensive Construction / Use of Local Labour 

 Aspects of this project will be carried out in accordance with the provisions of EPWP and as set out in 
clauses F.2.1.3 and F.2.1.4. 
 
The contractor must to make use of local labour in order to promote labour intensive construction, the 
labour intensive works to be done under the contract is as stated below: 
 

 Excavations 
 General material handling 
 General cleaning 

 
Recruitment of labour will be done in accordance with the Greater Kokstad Municipality’s EPWP 
Recruitment Guidelines. The latest gazetted government labour rate for the Construction industry will 
to be used in the contract for remuneration of local labour. 
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T2: RETURNABLE DOCUMENTS AND SCHEDULES 

T2.1: LIST OF RETURNABLE DOCUMENTS (CHECKLIST) 
 
The tenderer must complete and return documents all returnable document as listed below as part of his/her 
tender submission: 

 
 

Form Returnable Schedules (Documents) for Tender Evaluation Purposes Yes/No 

A1 Tax Compliance Status (MBD 2)  

A2 
Company / Cc / Partnership / JV / SP Registration Certificates and Certified ID copies 
of ALL directors, members and partners. 

 

A3  Certificate of attendance of Site Inspection Meeting  

A4 Declaration of Interest (MBD 4)  

A5 
Preference Points claim form in terms of the Preferential Procurement Regulations 
2011 (MBD 6.1)  

 

A6 Tenderer’s B-BBEE verification certificate  

A7 Rates Clearance Certificate or Tenderer’s utility bill  

A8 Contractor’s CIDB Registration Certificate  

A9 
Central Supplier’s Database registration certificate (to include all parties if tenderer is 
a Joint Venture or Consortium) 

 

A10 Letter of Good Standing with Compensation Fund (COID)  

A11 Declaration of Bidder’s Past SCM (MBD 8)  

A12 Independent Bid Determination (MBD 9)  

A13 Record of Addenda to Tender Documents  

A14 Labour Intensive Construction NQF 5/7 from CETA  

A15 
Contractor's Health and Safety Declaration   
(Form concerning fulfilment of the Construction Regulations, 2014) 

 



CONTRACT NO.: GKM 36-23/24 
ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER 
KOKSTAD MUNICIPALITY 

PART T2: RETURNABLE DOCUMENTS AND 
SCHEDULES 

 

___________________________________________________________________________________________________________ 
RD. 3 

A1: TAX COMPLIANCE STATUS (MBD 2) 
 
The Tenderer is to provide its Tax Compliance Status according to the South African Revenue Services 
(SARS) for the purposes of tendering. 
 
It is a condition of tender that the taxes of the successful tenderer must be in order, or that satisfactory 
arrangements have been made with South African Revenue Services (SARS) to meet the tenderer’s tax 
obligations. 
 

1. Tenderers must request a Tax Compliance Status (TCS) for tendering purposes either online via 
e-Filing or from any SARS branch office. 

 
2. Tenderers must provide a TCS PIN with their tender (in the form of the TCS result letter) to 

authorise the Employer to view the tenderer’s current TCS online, as well as a copy of the 
Tax Clearance Certificate which is printable after completing the TCS request. 

 
3. In tenders where Consortia / Joint Ventures are involved, each party must submit a separate TCS 

PIN and Tax Clearance Certificate. 
 
 
 

ATTACH PROOF TO THIS PAGE 
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A2: COMPANY / CC / PARTNERSHIP / JV / SP REGISTRATION CERTIFICATES 
 
[NOTE: Registration Certificates for Companies, Close Corporations and Partnerships, or JV Agreements and 
Powers of Attorney for Joint Ventures, or ID documents for Sole Proprietors must be attached here. Tenderers 
must include certified ID copies of all directors, members and partners] 
 
 
 
In addition to the above, the tenderer must insert here certified copy of identity documents of directors, 
members or partners of the tendering entity. 
 
 
 
 

ATTACH PROOF TO THIS PAGE 
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A3: CERTIFICATE OF ATTENDANCE OF SITE INSPECTION MEETING 
 

CONTRACT NO.: GKM 36-23/24 

ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER KOKSTAD MUNICIPALITY 

 
(Please print) 
 
It is hereby CERTIFIED that I, …………………………………………………………………………. (name) 
 
in my capacity as…………………………………………………………………………and a duly authorized 
 
representative of…………………………………………………………………………….. (the TENDERER) 
 
of (address)…………………………………………………………………………………………………. 
 
in the company of……………………………………………………………………………..(the Client) 
 
attended the official Site Inspection on ………………………………………………………………….(date)  
 
for and on behalf of the above-named Tenderer. 
 
I hereby further DECLARE that I am satisfied with the description of the Works and the explanations given by 
the above-named Engineer. 

 
Particulars of person(s) attending the meeting: 
 
 
Name: .................................………….......... Signature: .............…....................................  
 
 
Capacity: ...................................................... 
 
 
Name: …......................................…………… Signature: ................…...................................  
 
 
Capacity: ........................................................ 
 
 
Attendance of the above person(s) at the meeting is confirmed by the Employer's representative, 
namely: 

 

Name: .................……....………………....  Signature: ............................................    

 

Capacity: .....................……………………….... Date and Time: ........……………........... 
 
 
 
 
 
 
 
 
 
 
 

Municipality Stamp  



CONTRACT NO.: GKM 36-23/24 
ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER 
KOKSTAD MUNICIPALITY 

PART T2: RETURNABLE DOCUMENTS AND 
SCHEDULES 

 

___________________________________________________________________________________________________________ 
RD. 6 

A4: DECLARATION OF INTEREST (MBD 4) 
 
1. No bid will be accepted from persons in the service of the state. 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may 

make an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, 
should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in 
service of the state, it is required that the TENDERER or their authorised representative declare their 
position in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her interest.  

 
3. In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid. 
 
3.1 Full Name:………………………………………………………………………………………………………... 

 
3.2 Identity Number:     ……………………………………………………………………………………………... 

 
3.3 Position occupied in the Company (director, trustee, hareholder²):……………………………………….. 

 
3.4 Company Registration Number:   ………………………………………………… 

 
3.5 Tax Reference Number:    ………………………………………………………… 

 
3.6 VAT Registration Number:   ……………………………………………………… 

 
3.7 The names of all directors / trustees / shareholders members, their individual identity  numbers and 

state employee numbers must be indicated in paragraph 4 below. 
 

3.8 Are you presently in the service of the state                                                   YES / NO   
 

                                                
3.8.1 If so, furnish particulars.…………………………………………………………………………………. 

 
…………………………………………………………………………………………………………….. 

 
 
3.9 Have you been in the service of the state for the past twelve months?............................     YES / NO 
 
 

3.9.1 If so, furnish particulars.…………………………………………………………………………………. 
 
…………………………………………………………………………………………………………….. 

 
 
3.10 Do you, have any relationship (family, friend, other) with persons in the service of the state and who  

 
may be involved with the evaluation and or adjudication of this bid?......................................YES / NO 

  
 

3.10.1 If so, furnish particulars.…………………………………………………………………………………. 
 
…………………………………………………………………………………………………………….. 

 

 
 
 MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public 

Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
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3.11 Are you, aware of any relationship (family, friend, other) between a TENDERER and any persons in 

the service of the state who may be involved with the evaluation and or adjudication  
of this bid……………………………………………………………………………………………..YES / NO 

   
 

3.11.1 If so, furnish particulars.…………………………………………………………………………………. 
 
…………………………………………………………………………………………………………….. 

 
 
3.12 Are any of the company’s directors, managers, principle                              YES / NO 
  shareholders or stakeholders in service of the state?                       
 
 

3.12.1 If so, furnish particulars.…………………………………………………………………………………. 
 
…………………………………………………………………………………………………………….. 

 
 
3.13 Are any spouse, child or parent of the company’s directors,                        YES / NO 

managers, principle shareholders or stakeholders in service 
of the state? 

 
 

3.13.1 If so, furnish particulars.…………………………………………………………………………………. 
 
…………………………………………………………………………………………………………….. 

 
 
3.14 Do you or any of the directors, trustees, managers,  principle shareholders,                YES / NO 

or stakeholders of this company have any interest in any other related  
companies or business whether or not they are bidding for this contract. 
 

 
3.14.1 If so, furnish particulars.…………………………………………………………………………………. 

 
 …………………………………………………………………………………………………………….. 
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4. Full details of directors / trustees / members / shareholders. 
 
 

Full Name  Identity Number  State Employee 
Number  

  
      

  
      

  
  
  

    

  
  

    

  
  

    

  
  

    

  
  

    

  
  

    

  
  

    

 
 
 
CERTIFICATION 

 
 

I, THE UNDERSIGNED (NAME) ………………………………………………………… 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  
I ACCEPT THAT THE MUNICIPALITY MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO 
BE FALSE.   

 
 
…………………………………..    ………………….………………………………….. 
 Signature Date 
 
 
………………………………….  ………………………………………………………. 
 Position  Name of TENDERER 
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A5: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
 PROCUREMENT REGULATIONS, 2022 (MBD 6.1) 
 
This preference form must form part of all bids invited.  It contains general information and serves as a claim 
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of 
Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022.  
 
 
1. GENERAL CONDITIONS 
1.1 The following preference point systems are applicable to invitations to tender: 
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); 

and  
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 

 
1.2 a) The applicable preference point system for this tender is the 80/20 preference point system. 
 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded 

for:  
(a) Price; and 
(b) Specific Goals. 

 
1.4 The maximum points for this tender are allocated as follows: 
 

 POINTS 
PRICE 80 
SPECIFIC GOALS 20 
Total points for Price and SPECIFIC GOALS  100 

 
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 

claim points for specific goals with the tender, will be interpreted to mean that preference points for 
specific goals are not claimed. 
 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or 
at any time subsequently, to substantiate any claim in regard to preferences, in any manner required 
by the organ of state. 

 
2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation 
to provide goods or services through price quotations, competitive tendering process or any other 
method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 
taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ 
of state in response to an invitation for the origination of income-generating contracts through any 
method envisaged in legislation that will result in a legal agreement between the organ of state and a 
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and 
disposal of assets and concession contracts, excluding direct sales and disposal of assets through 
public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   
 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 
 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  
 A maximum of 80 or 90 points is allocated for price on the following basis: 
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  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎ቀ𝟏 −
𝑷𝒕ି𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
ቁ or 𝑷𝒔 = 𝟗𝟎 ቀ𝟏 −

𝑷𝒕ି𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
ቁ 

 Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 
 
 
3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 
  
 
   80/20                or  90/10  
 

 𝑷𝒔 = 𝟖𝟎ቀ𝟏 +
𝑷𝒕ି𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
ቁ or 𝑷𝒔 = 𝟗𝟎 ቀ𝟏 +

𝑷𝒕ି𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
ቁ 

  
 Where; 
  
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmax = Price of highest acceptable tender 

 
4. POINTS AWARDED FOR SPECIFIC GOALS  

 
4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of this 
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 
supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it 
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the 
tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 
apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 
80/20 preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.  
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  
Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   
 

The specific goals 
allocated points in terms 
of this tender 

Number of 
points 

allocated 
(80/20 

system) 
(To be 

completed by 
the organ of 

state) 

Number of 
points 

claimed 
(80/20 

system) 
(To be 

completed by 
the tenderer) 

GOAL 1 – Ownership   

- Business owned more 
than 50% by black 
person   

10  

- Business owned less 
than 50% by black 
person 

5  

GOAL 2 – RDP   

- Business falls under 
the SMME Category- 
QSE/EME 

5  

- Promotion of business 
located within Greater 
Kokstad Municipality 

-  
- Promotion of business 

located within KZN 
province (outside the 
Great Kokstad 
Municipality) 

5 
 
 
 

2 

 

 
 
DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 
4.4. Company registration number: …………………………………………………………... 
4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 
 One-person business/sole propriety 
 Close corporation 
 Public Company 
 Personal Liability Company 
 (Pty) Limited  
 Non-Profit Company 
 State Owned Company 
[TICK APPLICABLE BOX] 
 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 
the preference(s) shown and I acknowledge that: 
i) The information furnished is true and correct; 
ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 
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iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 
the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 
have – 

 
(a) disqualify the person from the tendering process; 
(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 
(c) cancel the contract and claim any damages which it has suffered as a result of 

having to make less favourable arrangements due to such cancellation; 
(d) recommend that the tenderer or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule 
has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
 
 
 
   

………………………………………. 
SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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A6: TENDERER’S B-BBEE VERIFICATION CERTIFICATE 
 
Notes to tenderer: 
 
1. The tenderer shall attach to this form a certified copy of a BEE Verification Certificate issued to the 

tenderer in accordance with the Codes of Good Practice promulgated in Gazette 36928 on 11 October 
2013, as amended, and the amended PPPFA 2017 regulations with effect from  
1 April 2017 

 
2. In the event that the tenderer is a Trust, Joint Venture (JV) or consortium, the tenderer shall attach to 

this form a certified copy of a consolidated BEE Verification Certificate issued for the Trust, JV or 
consortium in accordance with the Codes of Good Practice promulgated in Gazette 36928 on 11 
October 2013, as amended, and the amended PPPFA 2017 regulations with effect from 1 April 2017. 

 
3. In the event that the tenderer is an Exempted Micro Enterprise as defined in the Codes of Good 

Practice promulgated in Gazette 36928 on 11 October 2013, as amended, the tenderer is required to 
submit with this tender a sworn affidavit certified by a Commissioner of Oaths or alternatively a 
certificate from the Companies and Intellectual Property Commission (CIPC), dated not earlier than 
12 months prior to the closing date of the tender, confirming the following: 

a. Annual Total Revenue of R10 million or less; and 
b. Level of Black Ownership. 

 
4. In the event that the tenderer is a Qualifying Small Enterprise as defined in the Codes of Good Practice 

promulgated in Gazette 36928 on 11 October 2013, as amended, the tenderer is required to submit 
with this tender a sworn affidavit certified by a Commissioner of Oaths, dated not earlier than 
12 months prior to the closing date of the tender, confirming the following: 

a. Annual Total Revenue of R50 million or less; and 
b. Level of Black Ownership. 

 
Tenderers are advised that any misrepresentation in the affidavits is a criminal offence.  The tenderer is 
therefore advised to obtain a BEE Verification Certificate from a B-BBEE verification professional as defined 
in the Broad-Based Black Economic Empowerment Amendment Act 46 of 2013. 
 
 
 
 

ATTACH PROOF TO THIS PAGE 
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A7:  MUNICIPAL RATES AND TAXES 
 
Greater Kokstad Municipality reserves the right to reject any tender if any municipal rates and tariffs or 
municipal service charges owed by that tenderer and any of its directors to the municipality or to any other 
municipality or municipal entity are in arrears for more than 3 (three) months/90 days. 
 
Tenderers are required to submit proof of payment of municipal rates and tariffs for the municipality in which 
the tender is being undertaken and the municipality in which their business address is recorded as per 
Companies and Intellectual Property Commission (CIPC) if different. 
 
This serves to confirm that my municipal rates and taxes are paid up to date and the following is 
attached: 
 

1. Copy of current municipal account for all Director/s and Company (must not be in arrears for a 
period longer than 90 days and not older than 90 days) or copy of lease agreement from the 
relevant authority if the director/s or company is leasing (lease agreement to be active and signed 
by both parties). 

 
2. If the business is operated from the residence of one of the Director/s, an original affidavit, certified, 

must be submitted stating the address of the premises.  
 

 
3. For any other arrangement that is not covered above, director/s must submit an original affidavit, 

certified clarifying the arrangement e.g. people residing in rural arrears etc. All affidavits must be 
original affidavits, certified. Affidavits must be signed by the company director/s 

 
  

NB: Proof must be submitted for the company and each director, noting the required document 
for verification 

 
 
 

ATTACH PROOF TO THIS PAGE IN TERMS OF THE ABOVE 
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A8:  CONTRACTOR’S CIDB REGISTRATION CERTIFICATE 
 

The Tenderer shall attach the Proof of Registration with CIDB here. Where the tenderer is a Joint Venture or 
Consortium, they must attach the CIDB combined certificate for the respective entities, as calculated on the 
CIDB website. 
 
 
 
 

IT IS THE CONTRACTOR’S RESPONSIBILITY TO ENSURE THAT THEY 
REFLECT AS “ACTIVE” ON THE CIDB’S ONLINE “REGISTER OF 

CONTRACTORS” FOR THE DURATION OF THE TENDER VALIDITY 
PERIOD. AN “INACTIVE” OR “SUSPENDED” REGISTRATION STATUS 

WILL INVALIDATE THE TENDER. 
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A9: CENTRAL SUPPLIER’S DATABASE REGISTRATION CERTIFICATE 
 
The Tenderer shall attach the Proof of Registration with CSD here. Where the tenderer is a Joint Venture or 
Consortium, they must all attach the respective CSD registrations here. Full registration report must be 
submitted with the tender and be printed not older than 7 days before the closing date of the bid) 
 
 
 
 

ATTACH PROOF HERE 
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A10: LETTER OF GOOD STANDING WITH COMPENSATION FUND (COID) 
 

[NOTE: The tenderer's Workmen's Compensation Registration Certificate in accordance to the Compensation 
for Occupational Injuries and Diseases Act No. 130 of 1993, is to be attached here]. 
 
 
 
 

ATTACH PROOF HERE 
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A11:  DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
(MBD 8) 

 
 

1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system.  

 
3 The bid of any TENDERER may be rejected if that TENDERER, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or committed 

any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or other 

public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 
Item Question Yes No 
4.1 Is the TENDERER or any of its directors listed on the National Treasury’s database as 

a company or person prohibited from doing business with the public sector? 
(Companies or persons who are listed on this database were informed in writing 
of this restriction by the National Treasury after the audi alteram partem rule was 
applied). 
 
 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 
 

4.2 Is the TENDERER or any of its directors listed on the Register for Tender Defaulters in 
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 
2004)? 
(To access this Register enter the National Treasury’s website, 
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or submit 
your written request for a hard copy of the Register to facsimile number (012) 
3265445).  
 
 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 
 
 
 

4.3 Was the TENDERER or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during the past 
five years? 
 
 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
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Item Question Yes No 
4.4 Does the TENDERER or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other municipality / 
municipal entity, that is in arrears for more than three months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 
 

4.5 Was any contract between the TENDERER and the municipality / municipal entity or 
any other organ of state terminated during the past five years on account of failure to 
perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 
 
 
 

 
CERTIFICATION 

 
I, THE UNDERSIGNED (FULL NAME) …………..……………………………..……CERTIFY THAT THE 
INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT. 

 
 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 

AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 
 
 ………………………………………........   …………………………………….. 
   SIGNATURE       DATE 
 
 
 
 ……………………………………………..   ………………………………………… 

POSITION        NAME OF TENDERER 
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A12: CERTIFICATE OF INDEPENDENT BID DETERMINATION (MBD 9) 
 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between 

parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 

bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 

accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any TENDERER if that TENDERER or any of its directors has abused the 

supply chain management system of the municipality or municipal entity or has committed any 
improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 
 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to 

raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through 

a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete. 
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I, the undersigned, in submitting the accompanying bid: 

 

CONTRACT NO.: GKM 36-23/24 

ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER KOKSTAD MUNICIPALITY 

(Bid Number and Description) 

 

in response to the invitation for the bid made by: GREATER KOKSTAD MUNICIPALITY 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:______________________________________________________that: 

(Name of TENDERER) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

3. I am authorized by the TENDERER to sign this Certificate, and to submit the accompanying bid, on 

behalf of the TENDERER; 

4. Each person whose signature appears on the accompanying bid has been authorized by the 

TENDERER to determine the terms of, and to sign, the bid, on behalf of the TENDERER; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the TENDERER, whether or not affiliated with 

the TENDERER, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the TENDERER and/or is in the same line 

of business as the TENDERER 

6. The TENDERER has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions of the 

bid; or 

(f)        bidding with the intention not to win the bid. 
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8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the TENDERER, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 

awarding of the contract. 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in terms 

of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 

public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 
capital, efforts, skill and knowledge in an activity for the execution of a contract. 

 

 

 

 …………………………………………………  ………………………………………………… 

SIGNATURE     DATE 

 

………………………………………………….  ………………………………….……………… 

POSITION       NAME OF TENDERER 
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A13:  RECORD OF ADDENDA TO TENDER DOCUMENTS 
 
I / We confirm that the following communications received from the Employer or his representative before the 
date of submission of this tender offer, amending the tender documents, have been considered in this tender 
offer and are attached hereto. 
 

Addendum No. Date Title or Details 

1   

2   

3   

4   

5   

 

PLEASE ATTACH TO THIS PAGE A COMPLETE COPY OF EACH 
ADDENDUM ISSUED. 
 
 
NAME:  …………………………………………………           POSITION:  ……………………………….. 
 
 
SIGNATURE: .......................................…………………      DATE: ……....................................... 
 
(of person authorised to sign on behalf of the Tenderer) 
 
 
 
 

“FAILURE TO COMPLETE, SIGN AND DATE THIS FORM OR FAILURE 
TO ACKNOWLEDGE RECEIPT OF EACH ADDENDUM ISSUED OR 

FAILURE TO RETURN WITH THE TENDER SUBMISSION A COMPLETE 
COPY OF EACH ADDENDUM ISSUED SHALL RESULT IN THE TENDER 
BEING CONSIDERED NON-RESPONSIVE IN TERMS OF SUBCLAUSE 

F.3.8 OF THE CONDITIONS OF TENDER AND SUCH A TENDER SHALL 
BE REJECTED.” 
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A14: LABOUR INTENSIVE CONSTRUCTION (LIC) NQF LEVEL 5 OR 7 FROM CETA 
 
The tenderer must demonstrate that they have in their employment suitable qualified management and 
supervisory personnel with an NQF 5 or 7 from a CETA accredited training provider in labour intensive 
construction. 
 
 

ATTACH PROOF HERE 
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A15: FORM CONCERNING FULFILMENT OF THE CONSTRUCTION REGULATIONS, 2014 
 
[NOTE: this form must be completed concerning fulfilment of the construction regulations, 2014] 
 
In terms of Regulation 4(3) of the Construction Regulations, 2014 (hereinafter referred to as the Regulations), 
promulgated on 7 February 2014 in terms of Section 43 of the Occupational Health and Safety Act, 1993 (Act 
No 85 of 1993), the Employer shall not appoint a Contractor to perform construction work unless the Contractor 
can satisfy the Employer that his/her firm has the necessary competencies and resources to carry out the work 
safely and has allowed adequately in his/her Tender for the due fulfilment of all the applicable requirements of 
the Act and the Regulations. 
 
1 I confirm that I am fully conversant with the Regulations and that my company has (or will 

acquire/procure) the necessary competencies and resources to timeously, safely and successfully 
comply with all of the requirements of the Regulations. (Tick) 

 
 
 
 
2 Proposed approach to achieve compliance with the Regulations (Tick) 
 

Own resources, competent in terms of the Regulations (refer to 3 below)  

Own resources, still to be hired and/or trained (until competency is achieved)  

Specialist subcontract resources (competent) - specify: 
 .........................................................................................................................  
 .........................................................................................................................  
 .........................................................................................................................  
 .........................................................................................................................  
 .........................................................................................................................  
 .........................................................................................................................  

 

 
3 Provide details of proposed key persons, competent in terms of the Regulations, who will form part of 

the Contract team as specified in the Regulations (CVs to be attached): 
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
4 Provide details of proposed training (if any) that will be undergone: 
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  

YES  

NO  
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5 Potential key risks identified and measures for addressing risks: 
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
 
6 I have fully included in my tendered rates and prices (in the appropriate payment items provided in the 

Schedule of Quantities) for all resources, actions, training and any other costs required for the due 
fulfilment of the Regulations for the duration of the construction and defects repair period.(Tick) 

 
 
 
 
 
7 The Tenderer shall attach to this Form evidence that he is registered and in good standing with a 

compensation insurer who is approved by Department of Labour in terms of section 80 of the 
Compensation for Injury and Disease Act, 1993 (Act No 130 of 1993)(COID). 

 
 The Tenderer is required to disclose, by also attaching documentary evidence to this form, all 

inspections, investigations and their outcomes conducted by the Department of Labour into the conduct 
of the Tenderer at any time during the 36 months preceding the date of this Tender. 

 
 
SIGNATURE OF PERSON(S) AUTHORISED TO SIGN THIS TENDER: 
 
 
1  .............................................................  ID NO:  ............................................................  
 
 
2  .............................................................  ID NO:  ............................................................  
  

YES  

NO  
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T2.2: RETURNABLE SCHEDULES 
 
The tenderer must complete and submit the following returnable schedules and documents: 
 

 

Form Other Returnable Schedules (Documents)  Yes/No 

B2 Schedule of Current Commitments  

B3 Forms for Functionality points   

B3.1 Company Experience  

B3.2 Schedule of plant and equipment    

B3.3 Proposed Key personnel  

B3.4 Quality Control Plan  

B3.5 EPWP Requirements  

B4 Certificate for Insurance Cover   

B5 Preliminary Construction Programme  

B6 Estimated Monthly Expenditure  

B7 Compulsory Enterprise Questionnaire  

 
[NOTE: Each form must be completed fully the evaluation of tenders and the eventual contract will be based 
on the information provided by the Tenderer. Failure to complete the schedules and forms to the satisfaction 
of the Employer will, inevitably, prejudice the tender and may lead to rejection claiming the tender is not 
responsive]. 
 

Form Returnable Schedules (Documents) that will be incorporated into the contract Yes/No 

B1 Certificate of Authority for Signatory   

B1.1 Certificate of Authority for Joint Ventures  

B1.2 Joint Venture Disclosure Form  
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B1: CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 
Signatories for close corporations and companies shall confirm their authority by attaching to this form a duly 
signed and dated copy of the relevant resolution of their members or their board of directors, as the case may 
be. 
 
An example for a company is shown below:  
 
 
 
"I/We*, the undersigned, am/are* duly authorised to sign the form of tender on behalf of 
 
…………………………………………………………………………………………………………………………… 
 
by virtue of the Articles of Association/Resolution of the Board of Directors*, of which a certified copy is 
attached, or 
 
…………………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………………………… 
 
*Delete whichever is inapplicable 
 
 

 
  NAME      SIGNATURE    DATE 
 

 
  NAME      SIGNATURE    DATE 
 
WITNESSES 
 
 

 
  NAME      SIGNATURE    DATE 
 

 
  NAME      SIGNATURE    DATE 
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B1.1:  CERTIFICATE OR AUTHORITY FOR JOINT VENTURES  
 
This Returnable Schedule is to be completed only if Tenderer is a joint venture. 
 
We, the undersigned, are submitting this tender offer in joint venture and hereby authorise 
 
Mr/Ms .............................................................. , authorised signatory of the company, close corporation or 
 
partnership.................................................................. acting in the capacity of lead partner, to sign all  
documents in connection with the tender offer and any contract resulting from it on our behalf. 
 
 

NAME OF FIRM  ADDRESS  
DULY AUTHORISED 
SIGNATORY 

Lead partner  

Signature : .................................. 
 
Name : ....................................... 
 
Designation : ............................... 

  

Signature : .................................. 
 
Name : ....................................... 
 
Designation : ............................... 

  

Signature : .................................. 
 
Name : ....................................... 
 
Designation : ............................... 

  

Signature : .................................. 
 
Name : ....................................... 
 
Designation : ............................... 

 
Note: 
A copy of the Joint Venture Agreement showing clearly the percentage contribution of each partner to the Joint Venture 
shall be appended to this Schedule. 
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B1.2:  JOINT VENTURE DISCLOSURE FORM (THIS IS REQUIRED IN ADDITION TO THE JV 
AGREEMENT) 

 
GENERAL 
 

i. All the information requested must be filled in the spaces provided. If additional space is required, 
additional sheets may be used and attached to the original documents. 

ii. A copy of the joint venture agreement must be attached to this form, in order to demonstrate the 
Affirmable, Joint Venture Partner’s share in the ownership, control, management responsibilities, risks 
and profits of the joint venture, the proposed joint venture agreement must include specific details relating 
to:  
a. the contributions of capital and equipment  
b. work items to be performed by the Affirmable Joint Venture Partner’s own forces  
c. work items to be performed under the supervision of the Affirmable Joint Venture Partner. 
 

iii. Copies of all written agreements between partners concerning the contract must be attached to this form 
including those, which relate to ownership options and to restrictions/limits regarding ownership and 
control. 

iv. ABE partners must complete ABE Declaration Affidavits. 
v. The joint venture must be formalised. All pages of the joint venture agreement must be signed by all the 

parties concerned. A letter/ notice of intention to formalise a joint venture once the contract has been 
awarded will not be considered. 

vi. Should any of the above not be complied with, the joint venture will be deemed null and void and will be 
considered non-responsive. 

 
1. JOINT VENTURE PARTICULARS 
 
a) Name 
............................................................................................................................................................................. 
 
b) Postal address  
............................................................................................................................................................................. 
 
............................................................................................................................................................................. 
c) Physical address 
............................................................................................................................................................................. 
 
............................................................................................................................................................................. 
 
............................................................................................................................................................................. 
d) Telephone 
............................................................................................................................................................................. 
e) Fax 
............................................................................................................................................................................. 
 
2. IDENTITY OF EACH NON-AFFIRMABLE JOINT VENTURE PARTNER 
 
2.1(a) Name of Firm ........................................................................................................................................... 
 
Postal Address ................................................................................................................................................... 
 
Physical Address ............................................................................................................................................... 
 
Telephone ........................................................................................................................................................... 
 
Fax .......................................................................................................................................................... 
 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 
 
........................................................................................................................................................................... 
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2.2(a) Name of Firm ........................................................................................................................................... 
 
Postal Address ................................................................................................................................................... 
 
Physical Address ............................................................................................................................................... 
 
Telephone .......................................................................................................................................................... 
 
Fax ……............................................................................................................................................................... 
 
Contact person for matters pertaining to Joint Venture Participation Goal requirements:  
 
.......................................................................................................................................................................... 
(Continue as required for further non-Affirmable Joint Venture Partners) 
 
3. IDENTITY OF EACH AFFIRMABLE JOINT VENTURE PARTNER 
 
3.1(a) Name of Firm ........................................................................................................................................... 
 
Postal Address ................................................................................................................................................... 
 
Physical Address ............................................................................................................................................... 
 
Telephone ........................................................................................................................................................... 
 
Fax ...................................................................................................................................................................... 
 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 
.............................................................................................................................................................................
. 
3.2(a) Name of Firm 
........................................................................................................................................................ 
Postal Address 
...................................................................................................................................................... 
Physical Address 
.................................................................................................................................................. 
Telephone 
............................................................................................................................................................. 
Fax 
........................................................................................................................................................................ 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 
.............................................................................................................................................................................
. 
3.3(a) Name of Firm ............................................................................................................................................ 
 
Postal Address ................................................................................................................................................... 
 
Physical Address ................................................................................................................................................ 
 
Telephone .......................................................................................................................................................... 
 
Fax .......................................................................................................................................................... 
 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 
 
.............................................................................................................................................................. 
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4. BRIEF DESCRIPTION OF THE ROLES OF THE AFFIRMABLE JOINT VENTURE PARTNERS IN THE 
JOINT VENTURE 
............................................................................................................................................................. 
 
............................................................................................................................................................. 
 
............................................................................................................................................................. 
 
5. OWNERSHIP OF THE JOINT VENTURE 
 
a) Affirmable Joint Venture Partner ownership percentage(s) ....................................................................... % 
 
b) Non-Affirmable Joint Venture Partner ownership percentage(s) ................................................................ % 
 
c) Affirmable Joint Venture Partner percentages in respect of : * 

i) Profit and loss sharing ....................................................................................................................... 
 
ii) Initial capital contribution in Rands ..................................................................................................... 

 
(*Brief descriptions and further particulars should be provided to clarify percentages). 
 
iii) Anticipated on-going capital contributions in Rands .............................................................................. 
 
iv) Contributions of equipment (specify types, quality, and quantities of equipment) to be provided by each 
partner. 
 
.............................................................................................................................................................. 
 
.............................................................................................................................................................. 
 
.............................................................................................................................................................. 
 
6. RECENT CONTRACTS EXECUTED BY PARTNERS IN THEIR OWN RIGHT AS PRIME CONTRACTORS 
OR AS PARTNERS IN OTHER JOINT VENTURES 
 

 NON-AFFIRMABLE JOINT VENTURE PARTNERS PARTNER NAME 

a.    

b.    

c.    

d.    

e.    

 

 AFFIRMABLE JOINT VENTURE PARTNERS PARTNER NAME 

a.    

b.    

c.    

d.    

e.    
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7. CONTROL AND PARTICIPATION IN THE JOINT VENTURE 
 
(Identify by name and firm those individuals who are, or will be, responsible for, and have authority to engage 
in the relevant management functions and policy and decision making, indicating any limitations in their 
authority e.g. co-signature requirements and Rand limits). 
 
a) Joint Venture cheque signing 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
b) Authority to enter into contracts on behalf of the Joint Venture 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
c) Signing, co-signing and/or collateralising of loans 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
d) Acquisition of lines of credit 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
e) Acquisition of performance bonds 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
f) Negotiating and signing labour agreements 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
8. MANAGEMENT OF CONTRACT PERFORMANCE 
 
(Fill in the name and firm of the responsible person). 
 
a) Supervision of field operations 
 
..................................................................................................................................................................... 
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b) Major purchasing 
 
..................................................................................................................................................................... 
 
c) Estimating 
 
..................................................................................................................................................................... 
 
d) Technical management 
 
..................................................................................................................................................................... 
 
9. MANAGEMENT AND CONTROL OF JOINT VENTURE 
 
a) Identify the “managing partner”, if any, 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
b) What authority does each partner have to commit or obligate the other to financial institutions, insurance 
companies, suppliers, subcontractors and/or other parties participating in the execution of the contemplated 
works? 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
c) Describe the management structure for the Joint Venture’s work under the contract 
 

MANAGEMENT FUNCTION / DESIGNATION NAME PARTNER* 

   

   

   

   

   

 
(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”. 
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10. PERSONNEL 
 

a) State the approximate number of operative personnel (by trade/function/discipline) needed to 
perform the Joint Venture work under the Contract. 

 

TRADE/FUNCTION/DISCIPLINE 
NUMBER EX AFFIRMABLE JOINT 

VENTURE PARTNERS 

NUMBER EX 
NONAFFIRMABLE 

JOINT 
VENTURE PARTNERS 

   

   

   

   

   

 
(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”). 
 
b) Number of operative personnel to be employed on the Contract who are currently in the employ of partners. 
 
(i) Number currently employed by Affirmable Joint Venture Partners 
 
..................................................................................................................................................................... 
 
(ii) Number currently employed by the Joint Venture 
 
..................................................................................................................................................................... 
 
c) Number of operative personnel who are not currently in the employ of the respective partner and will be 
engaged on the project by the Joint Venture 
 
..................................................................................................................................................................... 
 
d) Name of individual(s) who will be responsible for hiring Joint Venture employees 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
e) Name of partner who will be responsible for the preparation of Joint Venture payrolls 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
11. CONTROL AND STRUCTURE OF THE JOINT VENTURE 
 
Briefly describe the manner in which the Joint Venture is structured and controlled. 
 
............................................................................................................................................................................. 
 
............................................................................................................................................................................. 
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............................................................................................................................................................................ 
 
The undersigned warrants that he/she is duly authorised to sign this Joint Venture Disclosure Form and affirms 
that the foregoing statements are true and correct and include all material information necessary to identify 
and explain the terms and operations of the Joint Venture and the intended participation of each partner in the 
undertaking. 
 
The undersigned further covenants and agrees to provide the Employer with complete and accurate 
information regarding actual Joint Venture work and the payment therefore, and any proposed changes in any 
provisions of the Joint Venture agreement, and to permit the audit and examination of the books, records and 
files of the Joint Venture, or those of each partner relevant to the Joint Venture, by duly authorised 
representatives of the Employer. 
 
Signature.............................................................................................................................................................. 
 
Duly authorised to sign on behalf of ................................................................................................................... 
 
Name................................................................................................................................................................... 
 
Address............................................................................................................................................................... 
 
Telephone............................................................................................................................................................ 
 
Date..................................................................................................................................................................... 
 
 
Signature.............................................................................................................................................................. 
 
Duly authorised to sign on behalf of..................................................................................................................... 
 
Name................................................................................................................................................................... 
 
Address................................................................................................................................................................ 
 
Telephone............................................................................................................................................................ 
 
Date.................................................................................................................................................................... 
 
 
Signature.............................................................................................................................................................. 
 
Duly authorised to sign on behalf of..................................................................................................................... 
 
Name................................................................................................................................................................... 
 
Address................................................................................................................................................................ 
 
Telephone............................................................................................................................................................ 
 
Date.................................................................................................................................................................... 
 
Signature.............................................................................................................................................................. 
 
Duly authorised to sign on behalf of..................................................................................................................... 
 
Name................................................................................................................................................................... 
 
Address................................................................................................................................................................ 
 
Telephone............................................................................................................................................................ 
 
Date.................................................................................................................................................................... 
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B2:  SCHEDULE OF CURRENT COMMITMENTS 
 

 
NOTE: 
1. The Tenderer shall list below all Contracts currently under construction or awarded and about to 

commence and Tenders for which offers have been submitted but awards not yet made. 
2. In the event of a joint venture enterprise, details of all the members of the joint venture shall similarly be 

attached to this form. 
3. The lists must be restricted to not more than 20 Contracts and 20 Tenders. If a Tenderer’s actual 

commitments or potential commitments are greater than 20 each, those listed should be in descending 
order of expected final contract value or sum tendered.] 

 

Table 1 Contracts awarded 

Client Project Expected total 
value of contract 
(incl. VAT) 

Duration 
(Months) 

Expected 
completion date 

     

     

     

     

     

     

     

     

     

     

 

Table 2 TENDERS NOT YET AWARDED 

Client Project Sum Tendered 
(incl. VAT) 

Tendered 
Duration 
(Months) 

Expected 
commencement 

     

     

     

     

     

     

     

     

     

     

 
 
NAME:  …………………………………………………           POSITION:  ……………………………….. 
 
 
SIGNATURE: .......................................…………………      DATE: ……....................................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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B3: FORMS FOR FUNCTIONALITY POINTS 
 
B3.1: COMPANY EXPERIENCE 

 
[NOTE: Each partner to a Joint Venture is to provide the information required below with respect to his 
company’s contribution to the experience of the Joint Venture] 
 
The Tenderer shall list below the last ten electrical engineering contracts of a similar nature that they have 
been awarded.  This information is material to the award of the Contract. The tenderer must also attach the 
Letter of Appointment, Completion Certificate and Reference letters for the respective projects. 
 

 
EMPLOYER 
 
(Name, Tel and Fax 
number) 

 
CONSULTING 
ENGINEER 
 
(Name, Tel and Fax 
number) 

 
NATURE OF WORK 
 
(Brief summary with 
special mention of 
similarities with this 
project and Functionality 
Criteria) 

 
VALUE OF 
WORK 

 
YEAR OF 
COMPLETION 

     

     

     

     

     

     

     

     

     

 
 
NAME:  …………………………………………………           POSITION:  ……………………………….. 
 
 
SIGNATURE: .......................................…………………      DATE: ……....................................... 
 
(of person authorised to sign on behalf of the Tenderer)  
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B3.2: SCHEDULE OF PLANT AND EQUIPMENT 
 

Each partner to a joint Venture is to provide the information required below with respect to his company’s 
contribution to the plant and equipment resourcing of the Joint Venture. 
 
The following are lists of major items of relevant equipment that I / we presently own or lease and will have 
available for this contract if my  / our tender is accepted. 
 
(a) Details of major equipment that is owned by me / us and immediately available for this contract.  

DESCRIPTION (type, size, capacity etc.) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

   

   

Attach additional pages if more space is required 
 
(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is 

accepted.  

DESCRIPTION (type, size, capacity etc.) QUANTITY 
HOW ACQUIRED 

HIRE/ 
BUY 

SOURCE 

    

    

    

    

    

    

Attach additional pages if more space is required 
 
The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not 
listed but which may be necessary to complete the contract within the specified contract period. 
 
 
NAME:  …………………………………………………           POSITION:  ……………………………….. 
 
 
SIGNATURE: .......................................…………………      DATE: ……....................................... 
 
(of person authorised to sign on behalf of the tenderer) 
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B3.3: PROPOSED KEY PERSONNEL 
 
The Tenderer shall list below the key personnel (including first nominee and the second choice alternate), 
whom he proposes to employ on the Contract should his Tender be accepted, both at his headquarters and 
on the Site, to direct and for the execution of the work, together with their qualifications, experience, positions 
held and their nationalities. Form A3 will used to evaluate the functionality of the submission. An organogram 
and employee CV’s need to be appended to this form 
 
 

DESIGNATION 

NAME AND NATIONALITY 
OF: 
(i) NOMINEE 
(ii) ALTERNATE 

SUMMARY OF QUALIFICATIONS, 
EXPERIENCE AND PRESENT 
OCCUPATION 

 
CONTRACTS MANAGER 
 
 
 
 
 
 
 
 
 
 
 

 
 
i.  

 
 
 
 

ii.  

 
 
i.  

 
 
 
 

ii.  

 
 
CONSTRUCTION 
MANAGER 
 
 
 
 
 
 
 
 
 
 
FOREMAN 
 
 
 
 
 
 
 
 
 
 
 

 
 
i.  

 
 
 
 

ii.  
 
 
 
 
 

i.  
 
 
 
 
 
 
 

ii.  

 
 
i.  

 
 
 
 

ii.  
 
 
 
 
 

i.  
 
 
 
 
 
 
 

ii.  
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CURRICULUM VITAE OF KEY PERSONNEL (CONTRACTS MANAGER) 
FILL IN TEMPLATE CV AND ATTACH CERTIFIED QUALIFICATIONS AND CERTIFICATES HERE 

 

SURNAME :  

FIRST NAME(S) :  

DATE OF BIRTH :  

PROFESSIONAL REGISTRATION No. :  

YEAR OF JOINING FIRM :  

ENVISAGED ROLE IN PROJECT :  

YEARS OF EXPERIENCE :  

SUMMARY OF PROJECT RELATED EXPERIENCE 

Project Description Project Role and Duties 

Client: 

 

Employer: 

 

Project name: 

 

Project Value: 

 

  

Client: 

 

Employer: 

 

Project name: 

 

Project Value: 

 

  

Client: 

 

Employer: 

 

Project name: 

 

Project Value: 

 

  

Client: 

 

Employer: 

 

Project name: 

 

Project Value: 
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Client: 

 

Employer: 

 

Project name: 

 

Project Value: 

 

  

EDUCATION 

Year Institution Qualification Obtained 

   

PROFESSIONAL REGISTRATION 

Institution Registration Category 

  

OTHER TRAINING & CERTIFICATION 

 

CERTIFICATION BY KEY PERSONNEL 

 

I, the undersigned, __________________________________________certify that, to the best of my 

knowledge and belief, this data correctly describes me, my qualifications and my experience. 

 

 

SIGNATURE: ...................................................................   DATE: …....................... 

 
 
NAME:  …………………………………………………           POSITION:  ……………………………….. 
 
 
SIGNATURE: .......................................…………………      DATE: ……....................................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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CURRICULUM VITAE OF KEY PERSONNEL (CONSTRUCTION MANAGER) 
FILL IN TEMPLATE CV AND ATTACH CERTIFIED QUALIFICATIONS AND CERTIFICATES HERE 

 

SURNAME :  

FIRST NAME(S) :  

DATE OF BIRTH :  

PROFESSIONAL REGISTRATION No. :  

YEAR OF JOINING FIRM :  

ENVISAGED ROLE IN PROJECT :  

YEARS OF EXPERIENCE :  

SUMMARY OF PROJECT RELATED EXPERIENCE 

Project Description Project Role and Duties 

Client: 

 

Employer: 

 

Project name: 

 

Project Value: 

 

  

Client: 

 

Employer: 

 

Project name: 

 

Project Value: 

 

  

Client: 

 

Employer: 

 

Project name: 

 

Project Value: 

 

  

Client: 

 

Employer: 

 

Project name: 

 

Project Value: 
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Client: 

 

Employer: 

 

Project name: 

 

Project Value: 

 

  

EDUCATION 

Year Institution Qualification Obtained 

   

PROFESSIONAL REGISTRATION 

Institution Registration Category 

  

OTHER TRAINING & CERTIFICATION 

 

CERTIFICATION BY KEY PERSONNEL 

 

I, the undersigned, __________________________________________certify that, to the best of my 

knowledge and belief, this data correctly describes me, my qualifications and my experience. 

 

 

SIGNATURE: ...................................................................   DATE: …....................... 

 
 
NAME:  …………………………………………………           POSITION:  ……………………………….. 
 
 
SIGNATURE: .......................................…………………      DATE: ……....................................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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CURRICULUM VITAE OF KEY PERSONNEL (FOREMAN) 
FILL IN TEMPLATE CV AND ATTACH CERTIFIED QUALIFICATIONS AND CERTIFICATES HERE 

 

SURNAME :  

FIRST NAME(S) :  

DATE OF BIRTH :  

YEAR OF JOINING FIRM :  

ENVISAGED ROLE IN PROJECT :  

YEARS OF EXPERIENCE :  

SUMMARY OF PROJECT RELATED EXPERIENCE 

Project Description Project Role and Duties 

Client: 

 

Employer: 

 

Project name: 

 

Project Value: 

 

  

Client: 

 

Employer: 

 

Project name: 

 

Project Value: 

 

  

Client: 

 

Employer: 

 

Project name: 

 

Project Value: 

 

  

Client: 

 

Employer: 

 

Project name: 

 

Project Value: 
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Client: 

 

Employer: 

 

Project name: 

 

Project Value: 

 

  

EDUCATION 

Year Institution Qualification Obtained 

   

OTHER TRAINING & CERTIFICATION 

 

CERTIFICATION BY KEY PERSONNEL 

 

I, the undersigned, __________________________________________certify that, to the best of my 

knowledge and belief, this data correctly describes me, my qualifications and my experience. 

 

 

SIGNATURE: ...................................................................   DATE: …....................... 

 
 
NAME:  …………………………………………………           POSITION:  ……………………………….. 
 
 
SIGNATURE: .......................................…………………      DATE: ……....................................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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B3.4: QUALITY CONTROL PLAN 
 
[The Tenderer shall attach the required document here.] 

 
The Method Statement must respond to the Scope of Work and outline the proposed approach/ methodology 
including that relating to programme and method statement.  Tenderers shall note that health and safety and 
environmental approach papers are submitted and evaluated on separate schedules with this tender but 
should be clearly referenced to. The Method Statement should state/indicate what value add the Tenderer will 
provide in achieving the stated objectives for the project. 
 
The Tenderer must as such explain his/her understanding of the objectives of the assignment and the 
Employer’s stated and implied requirements, highlight the issues of importance and explain the technical 
approach he/she would adopt to address them. The Method Statement should explain the methodologies 
which are to be adopted and demonstrate the compatibility of those methodologies with the proposed 
approach. The approach should also include reference to the quality plan which outlines processes, 
procedures and associated resources, applied by whom and when, to meet the requirements and indicate how 
risks will be managed and what contribution can be made regarding value management. 
 
The Tenderer must attach his/her approach paper to this page. The approach paper should be between 
5 and 7 pages. 
 
The scoring of the Tenderer’s quality control procedures will be as per the criteria listed in C1.7. 
 
 
The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise, 
confirms that the contents of this schedule are within my personal knowledge and are to the best of 
my belief both true and correct. 
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B3.5: EPWP REQUIREMENTS 
 

a. Schedule of Labour Content 
 
The Tenderer shall be required to participate in job creation (employment of local labour) by executing various 
portions of the Works using local labour (unskilled or semi-skilled), recruited from the local community, who 
are South African Citizens or foreigners in possession of a work visa issued by the Department of Home Affairs 
(only one such foreigner may be employed on any project). Proof of citizenship or work visa may be audited 
during the contract period. 
 
The creation of one job shall mean the employment, for any period of time, of one such unskilled or semi-
skilled labourer from the local community. 
 
The Tenderer shall note the requirements for Job Creation Reporting for EPWP as set out in Part E: Expanded 
Public Works Programme (EPWP) of the project specifications. 
 
The number of jobs to be created using such local labour is inclusive of the local labour employed to execute 
various portions of the Works by both the main Contractor and any subcontractors, including the small 
development subcontractors in terms of Part F: Small Contractor Development of the project specifications. 
 
The number of jobs to be created using such local labour shall include for a minimum percentage allocation to 
the following individual targeted groups: 
 

 60% Women; 
 55% Youth; and 
 2% Disabled. 

 
The minimum required content of such local labour for this project shall be calculated as follows: 
 

Minimum required content of such local labour (%) 
 
=  (100 x amount spent on wages for such local labour (excluding VAT)) 
 (Subtotal 1* (excluding contingencies, contract price adjustment and VAT)) 
 
*Subtotal 1 is obtained from the Tender Summary under in the Bill of Quantities 
 
The minimum required content of such local labour for this project shall be 7.71%. 
 
For purposes of completing the table on the next page containing the Tenderer’s declaration with respect to 
participation in job creation using local labour, the value of Subtotal 1* (excluding contingencies, contract price 
adjustment and VAT) which is obtained from the Tender Summary under C2.2 Bill of Quantities, shall be used. 
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TENDERER’S DECLARATION WITH RESPECT TO PARTICIPATION IN JOB CREATION USING LOCAL 
LABOUR: 
 
The Tenderer shall complete the table below reflecting the anticipated local labour force to be employed on 
this contract, including such local labour employed by subcontractors. 
 
I/We hereby tender to participate in job creation through the employment of local labour by creating the 
following number of jobs using unskilled or semi-skilled labourers, recruited from the local community, who are 
South African Citizens or foreigners in possession of a work visa issued by the Department of Home Affairs 
(only one such foreigner may be employed on any project), including for a minimum allocation of 60% Women, 
55% Youth and 2% Disabled: 
 
The minimum required content of such local labour for this project shall be calculated as follows: 
  

Local labour comprising unskilled 
or semi-skilled labourers recruited 
from the local community  

Anticipated 
number of 
jobs to be 
created  

Total number 
of person-
days 
anticipated  

Wage rate per 
person-day 
(excluding 

VAT)  
(Rand)  

Total wage cost 
(excluding VAT)  

 
(Rand)  

Contractor’s local labour content 
 

    

Subcontractors’ local labour 
content 

    

Total anticipated wage cost of local labour content (excluding VAT) R 

Subtotal 1* (excluding contingencies, contract price adjustment and VAT) R 

Hence anticipated local labour content expressed as a percentage of  
Subtotal 1* (excluding contingencies, contract price adjustment and VAT)) 
 

Note: Should this percentage not equal or exceed the specified minimum percentage, the Tender will be 
considered non-responsive in terms of subclause F.3.8 of the Conditions of Tender and such a tender shall be 
rejected. 

 

 

% 

Specified minimum local labour content 7.71% 

 
A penalty shall be applied to any shortfall in the local labour content achieved when measured against 
the specified minimum local labour content, as set out in Part E: Expanded Public Works Programme 
(EPWP) of the project specifications. The penalty shall not apply to shortfalls in the allocations to the 
individual target groups (i.e., Women/Youth/Disabled), only to shortfalls in the total local labour 
content achieved. 
 
[NOTES: 

(1) Labour is defined as hourly paid personal  
(2) The penalty for non-compliance during the contract or fraudulent disclosure is discussed in 

CONTRACT DATA section.] 
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b. Name of Training Institution 

 
Greater Kokstad Municipality will assess the proposed training and should it be in line with is current program, 
the same will be adopted. The municipality however reserves the right to formulate its own program or a 
combination of both, should the proposed training not be in line with its requirements. 
 
Name of Program  
 

Trainers Name  Qualification  Subject  

   

   

 
[Notes:  

(1) Provide details here, or attached hereto, the subjects to be covered and the manner in which training 
is to be delivered.] 

 
The specifications as outlined in C.3.3 Particular Specifications of the SCOPE OF WORKS must be read in 
conjunction with this section. 
 
 
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, confirms 
that he/she understands the conditions for such participation and confirms that the tender satisfies the 
conditions for participation in job creation through the employment of local labour. 
 
 
Name:  ………………………………………………………………………………………………………………….      
      
 
 
Duly authorized to sign on behalf of::  …………………………………………………………………………………... 
 
 
 
SIGNATURE: .......................................…………………                     DATE: …….............................................. 
 
(of person authorised to sign on behalf of the Tenderer) 
 
 
 
Failure to complete, sign and date this form shall result in the tender being considered non-responsive 
and rejected in terms of clause F.3.8 of the Conditions of Tender.   
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B4: CERTIFICATE FOR INSURANCE COVER 
 
[NOTE: In the event of the Tenderer being a joint venture/consortium, the details of the individual members 
must also be provided.] 
 
 
The Tenderer shall provide the following details of this insurance cover: 
 
i) Name of Tenderer:  ....................................................................................................................  
 
ii) Period of Validity: .......................................................................................................................  
 
iii) Value of Insurance: 
 

 Insurance for Works: Performance Guarantee (the allowable minimum value for costs incurred 
by the Employer due to the failure of the contractor to execute the Contract is 10% of the 
award value) 

 
 Company:  .............................................................................................................................  

 
 Value:  ...................................................................................................................................  

 
 Insurance for Works: Retention Guarantee (the allowable minimum to safeguard the Employer 

against latent defects and to incentivise the Contractor to compete the contract is 10% of the 
award value) 

 
 Company:  .............................................................................................................................  

 
 Value:  ...................................................................................................................................  
 
 General Public Liability (the allowable minimum value is R10 000 000.00) 

 
  Company:  .............................................................................................................................  
 
  Value:  ...................................................................................................................................  
 

 Insurance for Contractor’s equipment and works taken by the contractor 
 
Company:  .............................................................................................................................  
 
Value:  ...................................................................................................................................  
 

 Insurance for Contractor’s personnel 
 
  Company:  .............................................................................................................................  
 
  Value:  ...................................................................................................................................  
 
 

 SASRIA 
 
  Company:  .............................................................................................................................  
 
  Value:  ...................................................................................................................................  
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B5: PRELIMINARY CONSTRUCTION PROGRAMME 
 
The Tenderer shall attach a preliminary programme, to this Form.  
 
This programme shall: 
 

 be in the form of a MS Projects Gantt chart reflecting the proposed sequence and tempo of execution 
of the various activities and the quantities including duration that will be carried out every week under 
each of the elements, comprising the work for this contract. A sample of a typical programme is 
attached to C.3.2 Particular Specifications of the SCOPE OF WORKS, 

 indicate the point where the Tenderer intends to commence work operations and the direction in which 
the work will proceed;  

 be in accordance with the information provided in Form B4.2: Schedule of plant and equipment, Form 
B7: Estimated monthly expenditure, and with all other aspects of the Tender; and indicate planned 
working hours. 

 

[NOTE: The programme must be based on the completion time as specified in the Contract Data.  No other 
completion time that may be indicated on this programme will be regarded as an alternative offer, unless it is 
listed in Table (b) of Form I hereafter and supported by a detailed statement to that effect, all as specified in 
the Tender Data] 
 
 
 
 
NAME:  …………………………………………………           POSITION:  ………………………… 
 
 
SIGNATURE: .......................................…………………      DATE: ……....................................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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B6: ESTIMATED MONTHLY EXPENDITURE 
 
The Tenderer shall state below the estimated value of work to be completed every month, based on his 
preliminary programme and his tendered unit rates.   
 
 
The amount for contingencies must not be included. 
 

MONTH VALUE 

 

1 

2 

3 

4 

5 

6 

 

 

R ................................................................................................................   

R ................................................................................................................   

R ................................................................................................................   

R ................................................................................................................   

R ................................................................................................................   

R ................................................................................................................   

COMPLETION OF CONTRACT 

 
TOTAL 
 

 
R ................................................................................................................   
 

 
 
 
 
NAME:  …………………………………………………            POSITION:  ………………………… 
 
 
SIGNATURE: .......................................…………………      DATE: ……....................................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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B7: COMPULSORY ENTERPRISE QUESTIONNAIRE 
 

 
The following must be furnished; in the case of a joint venture, separate enterprise questionnaires in respect of 
each partner must be completed and submitted. 
 

Section 1:    Name of enterprise: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within 
the last 12 months in the service of any of the following:  
 
 a member of any municipal council 
 a member of any provincial legislature 
 a member of the National Assembly or the 

National Council of Province 
 a member of the board of directors of any 

municipal entity 
 an official of any municipality or municipal entity 

 an employee of any provincial department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

  a member of an accounting authority of any national     
or provincial public entity 

 an employee of Parliament or a provincial legislature 

  
If any of the above boxes are marked, disclose the following: 
 

Name of sole proprietor, 
partner, director, manager, 

principal shareholder or 
stakeholder 

Name of institution, public office, board 
or organ of state and position held 

Status of service 
(tick appropriate 

column) 
 

current 
Within last 
12 months 

    

    

*insert separate page if necessary 

Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, partner 
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is 
currently or has been within the last 12 months been in the service of any of the following: 
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 a member of any municipal council 
 a member of any provincial legislature 
 a member of the National Assembly or 

the National Council of Province 
 a member of the board of directors of any 

municipal entity 
 an official of any municipality or municipal 

entity 
 

     an employee of any provincial department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

     a member of an accounting authority of any national     
or provincial public entity 

     an employee of Parliament or a provincial legislature 

Name of spouse, child or 
parent 

Name of institution, public office, board or 
organ of state and position held 

Status of service 
(tick appropriate 
column) 
current Within last 

12 months 

    

    

    

*insert separate page if necessary 
 
The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:   

 
i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services 

that my / our tax matters are in order;  
 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or 
other person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the 
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004;  

(a)  
iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may 

exercise, control over the enterprise appears, has within the last five years been convicted of fraud or 
corruption; 

 
iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting 

tender offers and have no other relationship with any of the tenderers or those responsible for compiling 
the scope of work that could cause or be interpreted as a conflict of interest; 

 
iv)    confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 

belief both true and correct; 
 
 
 
 
 
NAME:  …………………………………………………            POSITION:  ………………………… 
 
 
SIGNATURE: .......................................…………………      DATE: ……....................................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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C1: AGREEMENTS AND CONTRACT DATA 

 
C1.1: FORM OF OFFER AND ACCEPTANCE  
 
A: Offer 

 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect 

of the following works: 

 

CONTRACT NO.: GKM 36-23/24: ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE 

GREATER KOKSTAD MUNICIPALITY 

 

The Tenderer, identified in the documents listed in the Tender Data and addenda thereto as listed in the Tender 

Schedules, and by submitting this Offer has accepted the Conditions of Tender. 

 

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 

Acceptance, the Tenderer offers to perform all the obligations and liabilities of the Contractor under the Contract 

including compliance with all its terms and conditions according to their true intent and meaning for an amount 

to be determined in accordance with the Conditions of Contract identified in the Contract Data. 

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 

Amount in Words........................................................................................................................................ 

…………………………………………………………………………………………………………………….… 

………………………………………………………………………………………………………………………. 

R……………………………………………………..……………..…. (in figures). 

 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 

stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 

Conditions of Contract identified in the Contract Data. 

 
For the Tenderer: 

 

Signature:       ………………………………………………………..    

   

Name:   ………………………………………………………..     

 

 

Capacity:  ……………………………………………………….. 
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Name and address of organisation: 

 

   ………………………………………………………… 

 

   ………………………………………………………… 

    

   ………………………………………………………… 

 
Signature and name of witness: 
 
    
Signature:  …………………………………………………………. 
      
 
 
Name:  …………………………………………………………. 
      
 

Date:   …………………………………………………………. 
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B: Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 

Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 

Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s Offer shall form an 

agreement between the Employer and the Tenderer upon the terms and conditions contained in this Agreement 

and in the Contract that is the subject of this Agreement. 

 
The terms of the contract, are contained in 
 
 Part C1 Agreements and Contract Data, (which includes this Agreement) 
 
 Part C2 Pricing data 
 
 Part C3 Scope of work 
 
 Part C4 Site information 
 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in 
the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer 
during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming 
part of this Agreement. No amendments to or deviations from said documents are valid unless contained in this 
Schedule, which must be duly signed by the authorised representative(s) of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms 
of the Conditions of Contract identified in the Contract Data at, or just after, the date this Agreement comes into 
effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of 
this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless 
the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in writing of any 
reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract 
between the parties. 
 
 
For the Employer: 
 
 
Signature:  ………………………………………………………. 
      
  
Name: ……………………………………………………….  
     
 
Capacity: ………………………………………………………. 
    
  

This form is to be completed by the Employer only 
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Name and address of organisation: 
 
   ………………………………………………………… 
 
   ………………………………………………………… 
    
   ………………………………………………………… 
 
 
 
Signature and name of witness: 
 
    
Signature:  …………………………………………………………. 
      
 
Name:  …………………………………………………………. 
      
 
Date:   …………………………………………………………. 
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C:  Schedule of Deviations 
 
Notes: 
 

1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing 
date is limited to those permitted in terms of the Conditions of Tender. 
 

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any matter in 
such letter, which constitutes a deviation as aforesaid become the subject of agreements reached during 
the process of offer and acceptance, the outcome of such agreement shall be recorded here. 
 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 
or change to the tender documents and which it is agreed by the Parties becomes an obligation of the 
contract shall also be recorded here. 
 

4. Any change or addition to the tender documents arising from the above agreements and recorded here, 
shall also be incorporated into the final draft of the Contract. 

 

1 Subject:  .........................................................................................................................................  

 Details:  .........................................................................................................................................  

  .........................................................................................................................................  

2 Subject:  .........................................................................................................................................  

 Details:  .........................................................................................................................................  

  .........................................................................................................................................  

3 Subject:  .........................................................................................................................................  

 Details:  .........................................................................................................................................  

  .........................................................................................................................................  

4 Subject:  .........................................................................................................................................  

 Details:  .........................................................................................................................................  

  .........................................................................................................................................  

 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement. 
 
 

This form is to be completed by the Employer and the 
successful tenderer only, upon acceptance of the successful 

tenderer’s offer 
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FOR THE TENDERER: 
 
Signature:  ............................................................................................................................................  

Name: .......................... ...........................................................................................................................  

Capacity:  ....  .......................................................................................................................................  

Tenderer: (Name and address of organisation) ...................................................................................... 

 ...................................................... ......................................................................................  

Witness: 

Signature:   ............................................................................................................................................  

Name:   ............................................................................................................................................  

Date:    ............................................................................................................................................  

 

 

FOR THE EMPLOYER: 
 

Signature:  ............................................................................................................................................  

Name: .......................... ...........................................................................................................................  

Capacity:  ....  .......................................................................................................................................  

Employer: (Name and address of organisation) ...................................................................................... 

 ...................................................... ......................................................................................  

Witness: 

Signature:   ............................................................................................................................................  

Name:   ............................................................................................................................................  

Date:    ............................................................................................................................................  
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C1.2: CONTRACT DATA 
 
C1.2.1: GENERAL CONDITIONS OF CONTRACT 
 
The General Conditions of Contract for Construction Works (3rd Edition 2015), (abbreviated title: “GCC 2015”), 
published by the South African Institution of Electrical Engineering, is applicable to this Contract and is 
obtainable from www.saiee.org.za. 
 
Copies of these conditions of contract may be obtained from the South African Institution of Electrical 
Engineering (Tel 011- 487 3003). 
 
The Contract Data referred to in the General Conditions of Contract follow, with the Data to be completed 
Employer furnished. The Tenderer is to provide his details in the spaces provided. 
 
It is agreed that the only variations from the GCC 2015 are those set out hereafter under “C1.2.1.2 SPECIAL 
CONDITIONS OF CONTRACT”. 
 
C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT 
 
C1.2.1.2.1 GENERAL 
 
These Special Conditions of Contract (SCC) form an integral part of the Contract.  The Special Conditions of 
Contract shall amplify, modify or supersede, as the case may be, the GCC 2015 to the extent specified below, 
and shall take precedence and shall govern. 
 
The clauses of the Special Conditions of Contract hereafter are numbered “SCC” followed in each case by the 
number of the applicable clause or subclause in the GCC 2015, and the applicable heading, or (where a new 
special condition that has no relation to the existing clauses is introduced) by a number that follows after the 
last clause number in the GCC 2015, and an appropriate heading. 
 
C1.2.1.2.2 AMENDMENTS TO THE GCC 2015 
 
SCC 1.1 Definitions 
 
Add the following to the end of Clause 1.1: 
 
“SCC 1.1.1.35 “Targeted Enterprise” means an enterprise as defined in Part B: Small Contractor 

Development of section C3.3 Particular Specifications in Part C3: Scope of Works.” 
 
SCC 4.1.1 Extent of Contractor’s obligations 
 
Add the following new paragraph to the end of Clause 4.1.1: 
 
“If the Contractor fails to achieve the monetary value of the target set by the Employer for contract participation 
by Targeted Enterprises in terms of Part G: Small Contractor Development of section C3.3 Particular 
Specifications in Part C3: Scope of Works, the Contractor shall be liable to the Employer for a sum calculated 
in accordance with the Contract Data and the aforementioned Scope of Works as a penalty for such 
underachievement.” 
 
SCC 6.2 Security 
 
SCC 6.2.1 Delivery of security 
 
In the last two lines of Clause 6.2.1, delete the words “the type of security for the due performance of the 
Contract, as selected in the Contract Data” and replace them with the words “a fixed performance guarantees 
as security for the due performance of the Contract in accordance with the Contract Data Part A: Data Provided 
by the Employer”. 
 
Delete the entirety of Clause 6.2.2 and replace it with the following: 
 
“SCC 6.2.2 Contractor failing to provide security 
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If the Contractor fails to provide the required fixed performance guarantee within the time period stipulated in 
the Contract Data, or if the performance guarantee shall differ substantially from the pro forma, it shall legally 
be deemed that the Contractor has selected a security of ten per cent retention of the value of the Works 
without limiting the Employer’s right to terminate the Contract in terms of Clause 9.2.” 
 
SCC 6.2.3 Validity of performance guarantee 
 
Delete the entirety of the first sentence of Clause 6.2.3 and replace it with the following: 
 
“The Contractor shall ensure that the performance guarantee remains valid and enforceable until the 
Certificate of Completion is issued.” 
 
SCC 6.8.2 Application of the Contract Price Adjustment Factor 
 
Add the following to the end of Clause 6.8.2: 
 
“Referring to Clause 1 of the “CONTRACT PRICE ADJUSTMENT SCHEDULE” on page 86 of the GCC 2015, 
delete the paragraph describing the symbols “L”, “P”, “M” and “F”, and replace it with the following: 
 
“L”, “P”, “M” and “F” are defined as follows: 
 
"L" is the “Labour Index” and shall be the Consumer Price Index for the province as stated in the Contract Data 
as published in Table A of the Statistical release P0141 of Statistics South Africa. 
 
“P” is the “Contractor’s Equipment Index” and shall be the Producer Price Index for “Electrical engineering 
plant” as published in Table 4 of the Statistical release P0151 of Statistics South Africa. 
 
“M” is the “Materials Index” and shall be the Producer Price Index for the “Building and construction - Electrical 
engineering” industry as published in Table 3 of the Statistical release P0151 of Statistics South Africa. 
 
“F” is the “Fuel Index” and shall be the Producer Price Index for “Diesel fuel wholesale - Total” as published in 
Table 4 of the Statistical release P0151 of Statistics South Africa.” 
 
Additional Special Conditions of Contract 
 
The following additional Special Conditions of Contract clauses SCC 1.1 and SCC 5.3 shall apply only in those 
circumstances where the Employer is required to apply for a construction work permit in terms of Construction 
Regulation 3(1): 
 
SCC 1.1 Definitions 
 
Delete the entirety of Clause 1.1.1.5 and replace it with the following: 
 
“SCC 1.1.1.5 “Commencement Date” means the date 42 calendar days after the date that the Agreement, 

made in terms of the Form of Offer and Acceptance, comes into effect.” 
 
SCC 5.3 Commencement of the Works 
 
Delete the entirety of Clauses 5.3.1, 5.3.2 and 5.3.3 and replace them with the following: 
 
“SCC 5.3.1 Commencement of the Works 
 
Upon the Employer’s Agent’s instruction, the Contractor shall, save as may be otherwise provided in the 
Contract, or be legally or physically impossible, commence carrying out the Works.  Such instruction shall be 
provided not later than 14 days after the Commencement Date.  Such instruction shall be subject to: 
 
SCC 5.3.1.1 The timely submission by the Contractor, and approval by the Employer’s Agent, of 

documentation required before commencing to carry out the Works and before the Employer 
applying for a permit to do construction work, as set out in the Contract Data, 

 



CONTRACT NO.: GKM 36-23/24 
ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER 
KOKSTAD MUNICIPALITY 

PART C1: AGREEMENTS AND 
CONTRACT DATA 

 

C. 11 

SCC 5.3.1.2 Application by the Employer for a permit to do construction work in terms of Regulations 3(1) 
and (2) of the Construction Regulations 2014, and 

SCC 5.3.1.3 Receipt by the Employer of the permit to do construction work. 
 
SCC 5.3.2 Unacceptable documentation 
 
If the documentation referred to in Clause SCC 5.3.1 is not submitted within the number of days stipulated in 
the Contract Data from the date that the Agreement, made in terms of the Form of Offer and Acceptance, 
comes into effect, or if such documentation is found to be unacceptable, the Employer may terminate the 
Contract in terms of Clause 9.2. 
 
SCC 5.3.3 Time to instruct commencement of the Works 
 
Where the Contractor delays the submission by the Employer of the application for a permit to do construction 
work and such permit is not received within 14 days following the Commencement Date such that the 
Employer’s Agent’s instruction to commence carrying out the Works cannot be given, without prejudice to the 
Employer’s rights to terminate the contract under Clause 9.2, the Employer’s Agent shall delay issuing the 
instruction to commence carrying out the Works until such time as the permit to do construction work has been 
received.  The Contractor shall have no entitlement under Clause 5.12 to an extension of time for Practical 
Completion. 
 
Where the permit to do construction work is not received within the 14-day period following Commencement 
of the Contract for reasons not attributable to the Contractor, the Employer’s Agent shall delay the instruction 
to commence the Works and the Contractor shall be entitled to make a claim in accordance with Clause 10.1.” 
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C1.2.2: CONTRACT DATA (APPLICABE TO THIS CONTRACT) 
 

PART A:  DATA PROVIDED BY THE EMPLOYER 
 

 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

1 GENERAL 

1.1.1.13 The Defects Liability Period is 12 months 

1.1.1.14 
The time for achieving Practical Completion is 04 months from the Commencement 
Date, including non-working days and special non-working days. 

1.1.1.15 The Name of Employer is GREATER KOKSTAD MUNICIPALITY 

1.1.1.16 The Name of Employer’s Agent is FMA ENGINEERS (PTY) LTD 

1.1.1.26 Pricing Strategy:  The Contract is to be a Re-measurement Contract. 

1.2.1.2 

Address of the Employer:  

Adam Kok III Building 

75 Hope Street  

KOKSTAD 

3610 

Email address: Andiswa.Mahlaka@kokstad.gov.za 

Tel: +27 39 797 6674 

Fax: +27 39 727 3676 

1.2.1.2 

Address of the Employer’s Agent: 

93 Zenith Drive, Umhlanga 

4319 

Email address: hayganc@thabaniprojects.co.za 

Tel: +27 10 226 9448 

Fax: +27 86 480 5398 

3 EMPLOYER’S AGENT 

3.2.3 
The Employer’s Agent is required to obtain the specific approval of the Employer            
for any expenditure in excess of the Contract Price. 

4 CONTRACTOR’S GENERAL OBLIGATIONS 

SCC 4.1.1: 

The contract participation goal for local labour content is 7.71%. 

The penalty for failing to achieve the monetary value of the above target set by the 
Employer for local labour content in terms of Part E: Expanded Public Works 
Programme of section C3.3 Particular Specifications in Part C3: Scope of Work, is 5% 
of the monetary value by which the achieved monetary value falls short of the target 
monetary value. 

The contract participation goal for Targeted Enterprises is 30.0%. 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

The penalty for failing to achieve the monetary value of the above target set by the 
Employer for contract participation by Targeted Enterprises in terms of Part F: Small 
Contractor Development of section C3.3 Particular Specifications in Part C3: Scope of 
Work, is 5% of the monetary value by which the achieved monetary value falls short of 
the target monetary value. 

5 TIME AND RELATED MATTERS 

5.3.1 and 5.3.2 

Where the Employer is not required to apply for a permit to do construction work in 
terms of Construction Regulation 3(1), the following documentation is to be submitted 
within 14 days from the Commencement Date: 
 
The documents required before commencing to carry out the Works: 

 Health and Safety Plan (refer to Clause 4.3) 
 Initial Programme (refer to Clause 5.6) 
 Security (refer to Clause 6.2) 
 Insurance (refer to Clause 8.6) 
 Form C1.5 ‘Agreement in terms of Section 37(2) of the Occupational Health and 

Safety Act No. 85 of 1993’ to be signed by the Contractor and the Employer 
(refer to Clause 4.3 of the GCC 2015 and to paragraph E9. CONTRACTOR’S 
RESPONSIBILITIES in Part E of C3.3 Particular Specifications).  
 

SCC 5.3.1 and 
SCC 5.3.2 

Where the Employer is required to apply for a permit to do construction work in 
terms of Construction Regulation 3(1), the following documentation is to be 
submitted within 56 days from the date that the Agreement, made in terms of the 
Form of Offer and Acceptance, comes into effect: 
 
The documents required before commencing to carry out the Works: 

 Health and Safety Plan (refer to Clause 4.3) 
 Initial Programme (refer to Clause 5.6) 
 Security (refer to Clause 6.2) 
 Insurance (refer to Clause 8.6) 
 Form C1.7 ‘Agreement in terms of Section 37(2) of the Occupational Health 

and Safety Act No. 85 of 1993’ to be signed by the Contractor and the 
Employer (refer to Clause 4.3 of the GCC 2015 and to paragraph 
E9. CONTRACTOR’S RESPONSIBILITIES in Part E of C3.3 Particular 
Specifications). 

 
And: 
 
The documents required by the Employer to apply for a permit to do construction 
work in terms of Regulations 3(1) and (2) of the Construction Regulations 2014: 

 Temporary works designer's appointment duties in terms of Regulation 6(2) 
as have been agreed upon plus proof of registration with ECSA 
[CR 3(5)(b)(iii) read with CR 5(1)(e) and CR 6(2)]; 

 Evidence that the contractor has made adequate provision for the cost of 
Health and Safety, i.e., Bill of quantities [CR 3(5)(b)(iii) read with CR 5(1)(g)]; 

 Evidence that the Principal contractor has the necessary competencies to 
carry out construction work safely, viz., schedule of activities, relevant 
appointments and proofs of competency [CR 5(1)(h)]; 

 Valid Letter(s) of Good Standing for the appointed Principal Contractor(s) 
[CR 3(5)(b)(ii) read with CR 5(1)(j)]. 
 

 

5.8.1 The non-working days are Sundays. 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

The special non-working days are the construction industry year end break, all 
foreseeable statutory election days as declared by National Government, and the 
following statutory public holidays as declared by National Government: 

New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers’ 
Day, Youth Day, National Women’s Day, Heritage Day, Day of Reconciliation, 
Christmas Day and the Day of Goodwill. 

The construction industry year end break commences on the first working day after 15 
December and ends on the first working day after 5 January of the following year. 

5.13.1 
The penalty for failing to complete the Works is 0,05% of the Contract Sum per day 
up to a maximum of four thousand six hundred rands (R4,600.00) per day calculated in 
line with the Department of Public Works Procurement Documentation Guidelines.  

5.14.1 

The requirements for achieving Practical Completion are as stated in clause 1210 of the 
COLTO Standard Specifications for Road and Bridge Works for State Road Authorities 
1998 Edition, as amended in clause B1210 in Part B of C3.2: Project Specifications 
where applicable. 

5.16.3 The latent defects period is 12 Months. 

6 PAYMENT AND RELATED MATTERS 

6.2.1 and SCC 
6.2.1 

The security to be provided by the Contractor shall be: 

Fixed Performance Guarantee of 10% of the accepted Contract Sum. 

6.5.1.2.3 The percentage allowance to cover overhead charges is 15%. 

6.8.2 and SCC 
6.8.2 

The value of the certificates issued shall be adjusted in accordance with the Contract 
Price Adjustment Schedule with the following values: 
 
The values of the coefficients for calculating the Contract Price Adjustment Factor are: 
 

a = 0.20   b = 0.35  c = 0.35  d = 0.10 
 
The “Consumer Price Index” will be as for the Province of KwaZulu-Natal  
 

The base month is the month prior to the month in which the closing date for the tender 
falls. (Not applicable for this contract) 

6.8.3 Price adjustments for variations in the costs of special materials are allowed. 

6.10.1.5 
The percentage advance on materials not yet built into the Permanent Works is 80% 
(subject to provision of Indemnity for Materials on Site) (Not applicable for this 
contract) 

6.10.3 
The percentage retention on the amounts due to the Contractor is 10% of Contract Sum. 

A retention guarantee in lieu of a cash retention is permitted. 

6.10.4 
Payment to sub-contractor for work completed must be made within 30 days of the 
submission of the invoice from the sub-contractor to the main contractor. 

8 RISKS AND RELATED MATTERS 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

8.6.1.1.2 
The value of Plant and materials supplied by the Employer to be included in the 
insurance sum is nil. 

8.6.1.1.3 
The amount to cover professional fees for repairing or reinstatement of damage to the 
Works to be included in the insurance sum. 

8.6.1.3 
The limit of indemnity for liability insurance is R10 000 000,00 (ten million Rand only) for 
any single liability claim.  Liability insurance shall include spread of fire risk.  

10 CLAIMS AND DISPUTES 

10.5.3 The number of Adjudication Board Members to be appointed is one. 

10.7.1 
Dispute Determination shall be by Arbitration with the arbitrator chose by the sitting 
chairperson of the Association of Arbitrators Southern Africa NPC. 

G1003 
 

Refer to Part C3:  
Scope of Works, 
section 
C3.3 Particular 
Specifications, 
Part G: Small 
Contractor 
Development 

CONTRACT PARTICIPATION 
 
(b) Contract Participation Targets 
 

The Contract Participation Target for Targeted Enterprises is 30% 
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PART 2: DATA PROVIDED BY THE CONTRACTOR 
 
The following contract specific data are applicable to this contract. 
 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR 

1. GENERAL 
  
 
Clause 1.1.1.9: 

 
Name of the Contractor: …………………………………………………………………… 
 
………………………………………………………………………………………………….. 

  
Clause 1.2.1.2: Address of the Contractor: 

 
 Physical:    Postal: 

 
...................................................  .............................................. 
 
...................................................  .............................................. 
 
...................................................  .............................................. 
 
.....................    ...................... 

  

6. PAYMENT AND RELATED MATTERS 
  
Clause 6.8.3: The Tenderer shall complete Table 1 below with respect to each of the special 

materials listed.  This information shall be used to calculate the variation in cost of the 
special materials. 
 
The rates and prices for the special materials shall be furnished by the Tenderer, 
which rates and prices shall not include VAT but shall include all other obligatory 
taxes and levies.  The quoted price to be provided by the Tenderer is the ruling 
price on the first of the month prior to the month in which the closing date for the 
Tender falls. 

Table 1 
 

 
SPECIAL 
MATERIALS 

 
UNIT* 

 
RATE OR PRICE FOR THE BASE 
MONTH 

N/A N/A (NOT APPLICABLE) 

………………………………………………. 
  
 * Indicate whether the material shall be delivered in bulk or in containers. 

When called upon to do so, the Contractor shall substantiate the above rates or 

prices with acceptable documentary evidence. 
 
Signed on behalf of Tenderer: ……………………………………………………. 
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C1.3: PERFORMANCE GUARANTEE 
 

PRO FORMA 

 

PERFORMANCE GUARANTEE 

 

For use with the General Conditions of Contract for Construction Works, Third Edition (2015). 

1. GUARANTOR DETAILS AND DEFINITIONS 

 

“Guarantor” means: ……………………………………………………………………………………… 

Physical address: ………………………………………………………………………………………… 

“Employer” means: ……………………………………………………………………………………….. 

“Contractor” means: ……………………………………………………………………………………… 

“Employer's Agent” means: 
………………………………………………………………………………………………………………. 

“Works” means: …………………………………………………………………………………………… 

“Site” means: ……………………………………………………………………………………………… 

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments 
or additions to the Contract as may be agreed in writing between the parties. 

“Contract Sum” means: The accepted amount inclusive of tax of R …………………………………. 

Amount in words: …………………………………………………………………………………………… 

“Guaranteed Sum” means: The maximum aggregate amount of R …………………………………... 

Amount in words: …………………………………………………………………………………………… 

Type of Performance Guarantee: ………………………………. (Insert Variable or Fixed) 

“Expiry Date” means: ……………………………… (Give date) or any other later date set by the Contractor 
and/or Employer provided such instruction is received prior to the Expiry Date as indicated here. 

 
2. CONTRACT DETAILS  

Employer's Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of 
Completion of the Works as defined in the Contract. 

 

3. GUARANTOR’S LIABILITY 

3.1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

3.2 The Guarantor’s period of liability shall be from and including the date on which the Performance 
Guarantee is signed, up to and including the Expiry Date, or the date of issue by the Employer’s Agent of 
the Certificate of Completion of the Works, or the date of payment in full of the Guaranteed Sum, 
whichever occurs first. 

3.3 The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on which the 
Certificate of Completion of the Works has been issued. 
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4.  CONDITIONS APPLICABLE TO THIS PERFORMANCE GUARANTEE 

4.1 The Guarantor hereby acknowledges that: 

4.1.1 Any reference in this Performance Guarantee to the Contract is made for the purpose of convenience 
and shall not be construed as any intention whatsoever to create an accessory obligation or any 
intention whatsoever to create a suretyship. 

4.1.2 Its obligation under this Performance Guarantee is restricted to the payment of money. 

4.2 Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor hereby undertakes to pay 
the Employer the sum certified upon receipt of the documents identified in 4.2.1 to 4.2.3: 

4.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a 
sum certified by the Employer’s Agent in an Interim or Final Payment Certificate has not been made 
in terms of the Contract and failing such payment within seven (7) calendar days, the Employer intends 
to call upon the Guarantor to make payment in terms of 4.2.2; 

4.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address 
with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written 
demand in terms of 4.2.1 and the sum certified has still not been paid; 

4.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms 
of the Contract of the sum certified in 4.2. 

4.3 Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor undertakes to pay to the 
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from 
the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance 
Guarantee, such demand stating that: 

4.3.1 the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee 
is called up in terms of 4.3; or 

4.3.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor 
and that the Performance Guarantee is called up in terms of 4.3; and 

4.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order. 

4.4 It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms 
of 4.2 and 4.3 shall not exceed the Guarantor’s maximum liability in terms of 3.1. 

4.5 Where the Guarantor has made payment in terms of 4.3, the Employer shall upon the date of issue of the 
Final Payment Certificate submit an expense account to the Guarantor showing how all monies received 
in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any 
resulting surplus.  All monies refunded to the Guarantor in terms of this Performance Guarantee shall 
bear interest at the prime overdraft rate of the Employer’s bank compounded monthly and calculated from 
the date payment was made by the Guarantor to the Employer until the date of refund. 

4.6 Payment by the Guarantor in terms of 4.2 or 4.3 shall be made within seven (7) calendar days upon 
receipt of the first written demand to the Guarantor. 

4.7 Payment by the Guarantor in terms of 4.3 will only be made against the return of the original Performance 
Guarantee by the Employer. 

4.8 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which 
the Employer may consider fit and the Guarantor shall not have the right to claim his release from this 
Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

4.9 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes 
in connection herewith. 
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4.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 3.2, where 
after no claims will be considered by the Guarantor.  The original of this Guarantee shall be returned to 
the Guarantor after it has expired. 

4.11 This Performance Guarantee, with the required demand notices in terms of 4.2 or 4.3, shall be regarded 
as a liquid document for the purposes of obtaining a court order. 

4.12 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 
consents in terms of Section 45 of the Magistrates’ Courts Act No 32 of 1944, as amended, to the 
jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said 
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court. 

 

Signed at  ...........................................................................................................................................................  

Date  ..................................................................................................................................................................  

Guarantor’s signatory (1)  ..................................................................................................................................  

Capacity  ............................................................................................................................................................  

Guarantor’s signatory (2)  ..................................................................................................................................  

Capacity  ............................................................................................................................................................  

Witness signatory (1)  ........................................................................................................................................  

Witness signatory (2)   
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C1.4: RETENTION MONEY GUARANTEE  
 

PRO FORMA 

 

GREATER KOKSTAD MUNICIPALITY 

75 HOPE STREET 

KOKSTAD 

4700 

 

ISSUED TO: GREATER KOKSTAD MUNICIPALITY, represented by the Municipal Manager (hereinafter 
called "the Employer") 

 

ON BEHALF OF ...................................................................................... [insert name of contractor] 
(hereinafter called "the Contractor") 

 

in connection with CONTRACT No.: GKM 36-23/24 ELECTRIFICATION OF INFORMAL SETTLEMENTS 
WITHIN THE GREATER KOKSTAD MUNICIPALITY (hereinafter called "the Contract"). 

 

WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a guarantee in lieu 
of the whole or a portion of the retention moneys provided for under the Contract; 

 

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, to pay to the 
Employer such amounts as the Employer may, from time to time, demand from us. 

 

1 Each demand by the Employer shall be in writing, signed by the Employer and delivered to us at  

 

[INSERT GUARANTOR’S FULL STREET  

ADDRESS]……………………………………………………………………………………  

.................................................................................................................................. or such other address in 

[INSERT NAME OF COUNTRY] ................................................. as we shall in writing notify to the Employer 

and shall be accompanied by a certificate complying with Clause 2, signed by the Engineer in office as such 

in terms of the Contract. 

2 The Engineer's certificates referred to in Clause 1 shall certify that: 

 

 (a) he is the Engineer in office as such in terms of the Contract, 

 (b) the Contractor is in breach of his obligations under the Contract, and 

 (c) the amount demanded, which amount the certificate shall specify, does not exceed 

 

(i) the amount of retention moneys which, but for this guarantee, would have been retained by 
the Employer in terms of the Contract at the date of the certificate, less the aggregate of the amounts 
of retention money retained by the Employer and the amounts previously paid by us to the Employer 
in terms hereof,  
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(ii) a genuine estimate of the cost to the Employer of having the breach referred to in paragraph 
(b) remedied less the aggregate of any amounts withheld by the Employer from payments due to the 
Contractor in terms of the Contract by reason of the  breach referred to, and any amount of retention 
money actually held by the Employer save to the extent that the same had been deducted from any 
previous demand in terms hereof; 

 

3 We shall within fourteen (14) days after our receipt of a demand complying with the provisions in Clauses 
1 and 2 make payment to the Employer of the amount demanded at the employer’s address as listed in the 
contract data or at such other address in the Republic of South Africa as the Employer shall in writing notify 
to us. 

4 Subject to compliance with the provisions hereof, our liability to make the payments herein referred to shall 
be unconditional and shall not be affected or diminished by any disputes, claims or counterclaims between 
the Employer and the Contractor. 

 

5 Our aggregate liability under this guarantee is limited to …………………………………............  

 

 ………………………………………………………………… (R                                              ) 

 

6 This guarantee shall expire on the date on which the last of the retention moneys, which but for this 
guarantee would have been retained by the Employer, becomes payable to the Contractor. 

 

7 This guarantee is not transferable and must be produced for endorsement if any part payment is made and 
must be returned to us against final payment of our aggregate liability or on the date of the expiry of the 
guarantee in terms of Clause 6, whichever is the earlier. 

 

Signed in the presence of the subscribing witnesses: 

 

At for and on behalf of .................................................................. 

 

on this the ........ day of ...................................... 20........ 

 

SIGNATURE : ..................................................................  

 

CAPACITY : ..................................................................  

 

ADDRESS : ..................................................................  

 

  : ..................................................................  

 

  : ..................................................................  

 

AS WITNESSES: 1 ..................................................................   

 

   2 ..................................................................  
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C1.5: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT No 85 OF 1993 
 
 

THIS AGREEMENT is made between GREATER KOKSTAD MUNICIPALITY (hereinafter called the  

EMPLOYER) of the one part, herein represented by:   .............................................................................  

 ...................................................................................................................................................................   

in his capacity as:  .....................................................................................................................................   

AND:   ........................................................................................................................................................  

(hereinafter called the CONTRACTOR) of the other part, herein represented by ....................................  

 ...................................................................................................................................................................   

in his capacity as:  .....................................................................................................................................   

duly authorized to sign on behalf of the Contractor. 
 
 
WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement 
between the CONTRACTOR and the EMPLOYER in respect of 
 
CONTRACT No.: GKM 36-23/24 ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE 
GREATER KOKSTAD MUNICIPALITY for the construction, completion and maintenance of the works;  
 
 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms 
of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by 
OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT); 
 
 
NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 
thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions 

imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed 
certain arrangements and procedures that same shall be observed and adhered to by the 
CONTRACTOR, his officials and employees.  The CONTRACTOR shall bear the onus of acquainting 
himself/herself/itself with such arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, 
and the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING 
ENGINEERS from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, 
arrangements and procedures in respect of the work included in the contract. 

 
4. The CONTRACTOR agrees that any duly authorized officials of the EMPLOYER shall be entitled, 

although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has 
complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may 
include, but shall not be limited to, the right to inspect any appropriate site or premises occupied by 
the CONTRACTOR, or to take such steps it may deem necessary to remedy the default of the 
CONTRACTOR at the cost of the CONTRACTOR. 

 
 
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint 

or criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, 
pursuant to work performed in terms of this agreement, and shall, on written demand, provide full 
details in writing of such investigation, complaint or criminal charge. 
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Thus signed at  .........................................................................  for and on behalf of the CONTRACTOR  
 
on this the  ...................  day of   ………………………………….. 20……… 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES: 1.   ......................................................................................................  

2.   ......................................................................................................  

 
Thus signed at  ..............................................................................  for and on behalf of the EMPLOYER  
 
on this the  ……………….. day of  ................................................. 20……… 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.  ......................................................................................................  

2.   ......................................................................................................  
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C1.6: FUNCTIONALITY CRITERIA 
 
This section must be read in conjunction with Clause F3.11.9 in T1.2 TENDER DATA. 
 
C1.6.1 Target Values - Tender Evaluation Criteria 
 
The Procedure for the evaluation of responsive tenders is Method 2: Price and Preference. Quality 
(functionality) will be used as a prequalifying criterion, with tenderers required to meet a minimum quality score 
of 60% in order to qualify for further evaluation. 
 
Each evaluation criteria will be assessed in terms of five indicators and scores allocated according to the 
following: 
 
C1.6.1.1: Schedule of work carried out by Tenderer 
 
Company Experience - Form B4.1 
 
C1.6.1.2: Schedule of plant and equipment  
 
Schedule of plant and equipment - Form B4.2 
 
C1.6.1.3: Proposed Key Personnel 
 
Proposed Key Personnel - Form B4.3 
 
Certified qualification certificates and ID copies of ALL key personnel must be attached and are required to 
claim any points. 
 
The submitted CVs must be signed by the proposed personnel, as well as the Tenderer’s authorized signatory, 
to claim points. The CV template is attached as FORM B4.3. This format MUST be used to claim points. The 
following shall also apply; 
 

a) CERTIFIED DOCUMENTS MUST NOT BE OLDER THAN 6 MONTHS. 

 
b) CERTIFICATION OF A PREVIOUSLY CERTIFIED DOCUMENT WILL NOT BE ACCEPTED. 

 
c) A COPY OF A PREVIOUSLY CERTIFIED DOCUMENT WILL NOT BE ACCEPTED. 

 
d) FAILURE TO ADHERE TO THE ABOVE REQUIREMENTS WILL RESULT IN NO SCORE BEING 

GIVEN.
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C1.7 QUALITY CONTROL PLAN 
Quality Control Plan - Form B3.4 

Criteria Sub-Criteria Poor  Fair Acceptable Good 

Quality Control 
Plan 

Understanding of 
Complexity of the 
works 

The tenderer has 
misunderstood certain 
aspects of the scope of 
work and has not dealt 
with the critical 
aspects of the project 

The tenderer appears 
to understand the 
essential aspects of 
the scope of works but 
has not dealt with all 
the critical areas. All 
Milestones not 
indicated 

The tenderer appears 
to understand the 
essential aspects of 
the scope of works and 
has dealt with all the 
critical areas. All stated 
milestones clearly 
indicated 

Besides achieving an 
“Acceptable” score for the plan, 
important issues are dealt with in 
an innovative manner, indicating 
an excellent understanding of the 
complexities 

Due allowance in 
the preliminary 
programme for all 
aspects of 
construction 

The preliminary 
programme omits 
important tasks or 
timing. There is a lack 
of clarity and logic in 
the sequencing 

All key activities are 
included. There are 
minor inconsistencies 
between timing, project 
deliverables and the 
proposed approach 

All key activities are 
included. There are no 
inconsistencies 
between timing, project 
deliverables and the 
proposed approach 

Besides achieving an 
“Acceptable” score for the plan, 
decision points and timing of 
activities are very well defined, 
indicating an optimised use of 
resources. 

Plant and 
Equipment 

Proposed plant is 
limited in capacity and 
is unlikely to meet the 
project requirements. 
Key plant is not 
immediately available 
and may have 
significant lead times 

Plant and equipment to 
be used appears to be 
adequate and should 
be able to meet the 
project requirements. 
Key plant may have 
significant lead times 

Plant and equipment to 
be used appears to be 
adequate and should 
be able to meet the 
project requirements. 
Key plant might have 
minimal lead times 

The detailed plant list of 
equipment to be used ties up 
completely with the proposed 
methodology and majority of the 
plant is currently available. 

Methodology 

The Methodology does 
not align with the 
scope of works and is 
unlikely to meet the 
project requirements 

Methodology aligns 
with scope of work but 
isn’t clearly defined 
and are unlikely to 
meet the project 
requirements 

The methodology is 
adequate and should 
be able to meet the 
project requirements 

The methodology statement 
provided is extensive and 
demonstrates that there will be no 
difficulty in meeting project 
requirements. The methodology 
correlates with the programme of 
works 

Quality Control 
Statement 

Key issues of quality 
have not been 
addressed and the 
proposals are unlikely 
to meet the project 
requirements 

The quality control 
statement is generic 
and will not meet the 
project requirements 

The quality control 
statement, although 
mostly generic, should 
be able to meet the 
project requirements 

Besides achieving an 
“Acceptable” score for the plan, 
detailed and innovative proposals 
have been developed to ensure 
high quality 
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C2.1 PRICING INSTRUCTIONS 
 
1  The Conditions of Contract, the Contract Data, the Specifications (including the Project Specifications) and the 

Drawings shall be read in conjunction with the Bill of Quantities. 
 
2 The Bill comprises items covering the Contractor's profit and costs of general liabilities and of the construction 

of Temporary and Permanent Works. 
 
 Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Bill, he should note 

the fact that the Contractor is entitled, under various circumstances, to payment for additional work carried out 
and that the Engineer is obliged to base his assessment of the rates to be paid for such additional work on the 
rates the Contractor inserted in the Bill. Clause 8 of each Standardized Specification, and the measurement 
and payment clause of each Particular Specification, read together with the relevant clauses of the Project 
Specifications, all set out which ancillary or associated activities are included in the rates for the specified 
operations. 

 
3 Descriptions in the Bill of Quantities are abbreviated and may differ from those in the Standardized and Project 

Specifications. No consideration will be given to any claim by the Contractor submitted on such a basis. The 
Bill has been drawn up generally in accordance with the latest issue of Electrical/Civil Engineering Quantities. 
Should any requirement of the measurement and payment clause of the appropriate Standardized or Project 
Specification(s) be contrary to the terms of the Bill or, when relevant, to the Electrical/Civil Engineering 
Quantities, the requirement of the appropriate Standardized, Project, or Particular Specification as the case 
may be, shall prevail 

 
4 Unless stated to the contrary, items are measured net in accordance with the Drawings without any allowance 

having been made for waste. 
 
5  The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts to the Employer 

for the work described under the several items.  Such amounts shall cover all the costs and expenses that 
may be required in and for the construction of the work described, and shall cover the costs of all general risks, 
profits, taxes (but excluding value-added tax), liabilities and obligations set forth or implied in the documents 
on which the Tender is based. 

 
6 An amount or rate shall be entered against each item in the Bill of Quantities, whether or not quantities are 

stated.  An item against which no amount or rate is entered will be considered to be covered by the other 
amounts or rates in the Bill. 

 
 The Tenderer shall also fill in a rate against the items where the words "rate only" appear in the amount 

column. Although no work is foreseen under these items and no quantities are consequently given in the 
quantity column, the tendered rates shall apply should work under these items actually be required. 
 
Should the Tenderer group a number of items together and tender one sum for such group of items, the 
single tendered sum shall apply to that group of items and not to each individual item, or should he indicate 
against any item that full compensation for such item has been included in another item, the rate for the item 
included in another item shall be deemed to be nil. 
 

 The tendered rates, prices and sums shall, subject only to the provisions of the Conditions of Contract, 
remain valid irrespective of any change in the quantities during the execution of the Contract. 

 
7  The quantities of work as measured and accepted and certified for payment in accordance with the 

Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be used to determine 
payments to the Contractor. The validity of the Contract shall in no way be affected by differences between 
the quantities in the Bill of Quantities and the quantities certified for payment.  

 
Ordering of materials is not to be based on the Bill of Quantities, but only on information issued for 
construction purposes. 
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8 For the purposes of this Bill of Quantities, the following words shall have the meanings hereby assigned to 
them: 

 
 Unit  : The unit of measurement for each item of work as defined in the Standardized, Project 

or Particular Specifications 
 
 Quantity  : The number of units of work for each item 
 
 Rate  : The payment per unit of work at which the Tenderer tenders to do the work 
 
 Amount  : The quantity of an item multiplied by the tendered rate of the (same) item 
 
 Sum  : An amount tendered for an item, the extent of which is described in the Bill of Quantities, 

the Specifications or elsewhere, but of which the quantity of work is not measured in 
units 

 
Provisional Sum: 
 
 
 
9 The units of measurement indicated in the Bill of Quantities are metric units.  The following abbreviations 

may appear in the Bill of Quantities: 
 
 mm = millimetre 
 m = metre  
 km = kilometre  
 km-pass = kilometre-pass 
 m² = square metre  
 m²-pass = square metre-pass 
 ha = hectare 
 m³ = cubic metre 
 m³-km = cubic metre-kilometre 
 kW = kilowatt 
 kN = kilonewton 
 kg  = kilogram 
 t = ton (1 000 kg) 
 % = per cent 
 MN = meganewton 
 MN-m = meganewton-metre 
 PC Sum = Prime Cost Sum 
 Prov Sum = Provisional Sum 
 
 
10 Payment for the Labour-Intensive Component of the Works: 
 

Those parts of the works to be constructed using labour-intensive methods are marked in the bill of 
quantities with the letters LI either in a separate column or as a prefix or suffix against every item so 
designated. The works, or parts of the works so designated are to be constructed using labour-intensive 
methods only. The use of plant to provide such works, other than plant specifically provided for in the scope 
of work, is a deviation from the contract. The items marked with the letters LI are not necessarily an 
exhaustive list of all the activities which must be done by hand and this clause does not over-ride any of the 
requirements in the generic labour-intensive specification in the Scope of Works. 
 
Where minimum labour intensity is specified in the design, the contractor is expected to use their initiative 
to identify additional activities that can be done labour-intensively in order to comply with the set minimum 
labour intensity targets. 
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Payment for items which are designated to be constructed labour-intensively (either in this schedule or in 
the Scope of Works) will not be made unless they are constructed using labour-intensive methods. Any 
unauthorised use of plant to carry out work which was to be done labour-intensively will not be condoned 
and any works so constructed will not be certified for payment. Any non-payment for such works shall not 
relieve the Contractor in any way from his obligations either in contract or in delict 
 

11. Linkage of Payment for Labour-Intensive Component of Works to Submission of Project Data 
 
The Contractor's payment invoices shall be accompanied by labour information for the corresponding period 
in a format specified by the employer. If the contractor chooses to delay submitting payment invoices, labour 
returns shall still be submitted as per frequency and timeframes stipulated by the Employer. The contractor's 
invoices shall not be paid until all pending labour information has been submitted. The client may institute a 
penalty relating to outstanding labour information.  
 
The following information shall be maintained on site and submitted in electronic/hard copy formats:  
 
• Certified ID copies of all locally employed labour  
• Signed Contracts between the employer and the EPWP Participants 
• Attendance Registers for the EPWP Participants  
• Proof of Payment of EPWP Employees 
• Monthly Reporting Template as per EPWP requirements 
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C2.2 SCHEDULE OF QUANTITIES 
 



ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER KOKSTAD MUNICIPALITY 
Contract - GKM 36-23/24 TENDER BOQ REV00

DESCRIPTION PRICE

1 BILL 1 PRELIMINARY & GENERAL

2 BILL 2 MV OVERHEAD LINE

3 BILL 3 POLE MOUNTED TRANSFORMERS

4 BILL 4 LV RETICULATION

5 BILL 5 SERVICE CONNECTIONS

6 BILL 6 DISMANTLING & ENVIRONMENTAL

SUB TOTAL (excluding VAT)

VAT

TOTAL PRICE (including VAT)

ITEM

SUMMARY



ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER KOKSTAD MUNICIPALITY 
Contract - GKM 36-23/24 TENDER BOQ REV00

ITEM 
NO.

DESCRIPTION UNIT QTY RATE  TOTAL PRICE 

1 Fixed Charge Items

1.1
Provision for compliance with all the General Conditions of Contract, Special Conditions of Contract, All necessary
insurances required to adequately cover the works, Workmans Compensation, Travelling, Out-of-Town Allowance,
Performance Guarantees, Maintenance and Guarantee periods, etc.

Sum 1

1.2

Establish facilities on site. The Contractor shall provide a fenced space with fence (fence to be covered with shaded
cloth, 80%) at least 1.8m high with a lockable gate for a temporary Site Office and Stores where all drawings and
Specifications will be kept, as well as the provision of safe and secure storage space for all material including proper
security guard house. This item will include the setting up and maintenance of an inventory management system
(Kardex or similar). The Contractor shall allow into their pricing for either one site camp facility or multiple site camp
facilities where required including all associated costs. All fencing dismantled or damaged during
construction/installation will be re-instated to Engineers approval.

Facilities:

a)  Offices & storage sheds Sum 1

b)  Establishment of staff accommodation, office accommodation on site for staff, site 
meetings and a seperate office for the Client's Engineer & Clerk of Works including office furniture, uncapped

wifi/internet facilities, A4 & A3 colour mutlifunction printers (scanner, coppier & printer) and telephone / telefax and
facilities. All the facilities shall full electrical supply, fully air-condition, fully furnished, office equipment as required,
adequate lighting for these facilities in compliance with the OHS Act and SANS Codes.

Sum 1

c)  Ablution & latrine facilities Sum 1

d)  Tools & equipment Sum 1

e)  Water supplies, electric power, gas, temorary services & communications
The Contractor shall make their own arrangements for electricity, water, gas, telecommunications, temporary ablutions 
and welfare facilities for Contractor’s Personnel and others including monthly maintenance.

The Contractor shall make all necessary temporary connections and shall remove same and the temporary ablutions 
including other services by the date of the issue of the Taking/Hand-Over Certificate for the Works.

Sum 1

1.3
Removal of all items indicated above upon completion of construction and making good and restoring of the Site/s to
the satisfaction of the Client.

Sum 1

1.4

Construction Name Board (The Contractor shall erect and maintain project signboards bearing the name of the project,
the name and logo of the Client, the Consultant and the Contractor). Contractor to position Construction Name Boards
as per Project Engineer's instruction. The Rate shall include for the supply & transporting of the Construction Name
Boards from supplier workshop to the project site.  

Sum 1

1.5 Provision for Social facilatation, Chairing of Project Steering Committee meetings, etc Sum 1

1.6 Materials

1.6.1

Receive from Eskom/Cient store/s and take delivery, transportation to and off-loading on site/stores, the free-issue
materials and material supplied by Eskom/Cient/Contractor.The Contractor shall make allowance to receive, transport
to site/stores, offload and stack the free-issue materials supplied to the contract as well as the material that is supplied
by the contractor. The rate shall also include the implementation and maintenance of a Materials Management System
for the duration of the contract.

Per delivery 1 Rate Only

Reconciliation and transportation of unused free-issue materials to Eskoms/Client stores.

On Completion of the works as detailed in the specification, all unused Eskom/Client supplied free issue materials shall
be reconciled and quantified using the correct material return to stores forms. Once authorised by the Client, the
unused materials shall be loaded, transported to and off-loaded at the Eskom /Client store/s.

Per delivery 1 Rate Only

1.7
Construct a sample line and material board as per the drawings and specification by Eskom Technology & Quality
Departmen

Sum 1

1.8

Provision for the compilation of the Construction Programme, to be done in MS Project and updated on a fortnight basis
and Quality Assurance Programme for the works. Provision for the compilation of weekly progress report with site pics
and updated on a weekly basis as per Client/Engineer's satisfaction. Failure to do so may result in penalities being
imposed onto the Contractor.

Sum 1

1.9 3rd Party Insurance L/Sum 1

2 Occupational Health, Safety & Environmental Requirements

2.1 Provision for Legal and Contractual Compliance. Sum 1

2.2 Provision of personal protective equipment and clothing for all the contractor's staff, including sub-contractors. Sum 1

2.3 Provision of safety measures, e.g.. Fall arrest systems, shoring for safety purposes etc. Sum 1

2.4 Compliance with OH&S Act & Construction Regulations including any other Health & Safety obligations. Sum 1

2.5
Contractor shall produce their own Environmental Management Plan (EMP), DESD, Enviromental Specification and
Environmental Compliance. Allow for compliance with Eskom, Municipality and Environmental Specifications/Codes
including project scope of works. 

Sum 1

2.6
Corona Virus PPE (Masks, Hand Sanitizes, etc) for all personel on site including vistors/non-staff members on site. 
Rate/price shall also allow for COVID19 procedures, policies and full compliance.

Sum 1

4 Outages and Outage Management

4.1

Contractors must allow for outages being done on week days, weekends, after normal working hours and public 
holidays. Responsible for the booking of outages and providing detailed breakdown of outage scope complete with time 
allocations to be handed to the Respective Eskom personel and Client Representatives prior to the outage. Contractor 
shall take full responsibility for the Outage Management Process. Contractor shall price for all risks under this item such 
as: outages being cancelled including any other reasons/risks.

Sum 1

BILL 1 - PRELIMINARY & GENERAL

SUB TOTAL (BILL 1) PAGE 1 C/F

1.6.2



ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER KOKSTAD MUNICIPALITY 
Contract - GKM 36-23/24 TENDER BOQ REV00

ITEM 
NO.

DESCRIPTION UNIT QTY RATE  TOTAL PRICE 

BILL 1 - PRELIMINARY & GENERAL

5 Drawings - Drawings, As-builts Drawings and Information

5.1

As stated in the Bid/Tender document, the drawings submitted to tenderer are for information purposes only but not
limited to. The Contractor will have to price in their pricing rate to undertake the design drawings for construction
purposes submitted to the Client's Engineer for review. Contractor shall mark-up the construction drawings accordingly
for the entire project. 3 x A0 colour sets of hard copy updated mark-up drawings shall be given to the Consultant. The
Contractor shall also capture the mark-up hard copy drawings information onto the Microstation soft copy drawings and
submit to the Consultant/Client as the approved set of as-builts. If it is found that the Contractor has not updated the
drawings properly, then the Consultant/ Client will appoint his/he own resources to undertake the works, which the
Contractor will be liable for this cost.

Sum 1

6
Existing Services
Detection of existing services and relocation of services. Contractor shall price for all risks to ensure a functional 
working solution as per Client/Engineer's satisfaction.

Sum 1

6 Time Related Items

6.1 Operate and Maintain Facilities on Site

Facilities for Contractor:

a)  Offices, stores & storage sheds Month 6

b)  Ablution & latrine facilities Month 6

c)  Tools & equipment including Plant Month 6

d)  Water supplies, electric power & communications Month 6

6.2
Provision of staff accommodation, office accommodation on site for site meetings and a Clerk of Works, office for the
Engineer including office furniture, uncapped wifi/internet facilities, A4 & A3 printers and telephone / telefax and
facilities.

Month 6

6.3 Contract management and full time site supervision of the works

a) Contract Manager Month 6

b) Site Manager / Supervisor
Please note: The function of a  Site Manager / Supervisor is a full time function therefore the appointed Site Manager / 
Supervisor is not allowed to perform any other functions. 

Month 6

6.4 Overhead costs Month 6

6.5

Full time Community Liaison Officer/s conversant in local cultural norms including  cell phone/s allowance (in approval 
by Client, Ward Cllr and Community Representatives). Contractor shall price for all risks to accomodate one CLO or 
multiple CLO's as per community requirements ensure a functional working solution as per Client/Engineer's 
satisfaction.

Month 6

6.6 Allowance for Trainee Technician / Student Month 6

Health & Safety Officer 

Contractor shall provide a compentent Health & Safety Officer  to ensure the safety of all individuals on site. The Health 
& Safety Officer is to ensure all construction and safety regulations are adhere to on site. The Health & Safety Officer 
shall adhere to the latest procedures as per Eskom & Clients specification and procedures.

Please note: The function of a  Health & Safety Officer is a full time function therefore the appointed Safety Officer is 
not allowed to perform any other functions. Must be registered (No Candidates allowed) with SACPCMP as a 
Construction Health and Safety Officer (CHSO).

Month 6

Quality Officer

Contractor shall provide a competent Quality Officer to ensure that the infrastructure is built to a high quailty and 
adheres to latest quality checking procedures according to the Eskom specifications and Client requirements on site. 
The Quality Officer is to check all infrastructure built on site according to the contract and also ensure all that the 
Contractor's staff builds the infrastructure to the latest specification as per the Contract or instructed by the engineer 
construction.

Please note: The function of a  Quality Officer is a full time function therefore the appointed Quality Officer is not 
allowed to perform any other functions. 

Month 6

Security of the Site, Works & Installation

Contractor shall provide security guard/s to ensure the construction site/s including offices, storage sheds and all 
material are protected from theft or any damage. The Contractor needs to ensure that the above mentioned is guarded 
24hrs a day with a minium of two guards at any given time with at least one armed guard at all times. The rate priced 
shall include for all risks and disbursements.

6,9,1 Security Personnel During Day & Night Month 6

6,9,2
Security Personnel During Day/Night Armed including provision of vehicle to escort Client/ Client's Engineer and
Representitives during inspections through out entire site/s. 

Month 6

Compliance with the Requirements for the Expanded Public Works Programme (EPWP)

Note: The reports are to be submitted with the contractors monthly invoice.

7.1
Compliance with the Requirements for the Expanded Public Works Programme (incl. monthly reports) as per Client 
requirements. To be updated and submitted once a month including all other doscumentation as per EPWP and Client 
Requirements.

Month 6

8
Wayleaves & Permits
Obtain Wayleaves (National roads, Provincial/Local roads, Telkom, Transnet, any Other) and Permits

Each 5

Any additional items 

Any additional items that the Contractor deems necessary for the successful and total completion of the works and to 
ensure a functional work solution (Specify):

9.1

9.2

9.3

6.7

SUB TOTAL (BILL 1) PAGE 1 B/F
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6.9

7

TOTAL (BILL 1)
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ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER KOKSTAD MUNICIPALITY 
Contract - GKM 36-23/24 TENDER BOQ REV00

ITEM DESCRIPTION DWG NO. UNIT QTY SUPPLY INSTALL TOTAL

1 Medium Voltage Structures - General Arrangement

Supply & install, the unit rate shall include the transportation, materials (including x-
arms) & labour required to assemble & erect the following structure types as per the 
structure drawing. The unit rate shall include the supply & installation of bonding, non-
tension joints, insulator ties & deadend preforms to attach the conductor to the 
insulator hardware and the final adjustment of stays and struts.                             

1.1 2 Phase Structures (Excluding Poles & Stays)

1.1.1 Phase / Phase - Delta / 2,5m Wood X-arm - Intermediate - 0° Dev. D-DT-1340B No 1 Rate Only

1.1.2 Phase / Phase - Delta / 2,5m Wood X-arm - Strain - 0° Dev. D-DT-1343 No 1 Rate Only

1.1.3 Phase / Phase - Delta / 2,5m Wood X-arm - Strain - Medium (1° +  60°) Dev. D-DT-1344 No 1 Rate Only

1.1.4 Phase / Phase - Delta / 2,5m Wood X-arm - Strain - Terminal D-DT-1346 No 1 Rate Only

1.2 3 Phase Structures (Excluding Poles & Stays)

1.2.1 3 Phase - Delta / 2,5m Wood X-arm - Intermediate - 0° Dev. D-DT-1740B No 27

1.2.2 3 Phase - Delta / 2,5m Wood X-arm - Strain - 0° Dev. D-DT-1743 No 6

1.2.3 3 Phase - Delta / 2,5m Wood X-arm - Strain - Medium (1° +  60°) Dev. D-DT-1744 No 6

1.2.4 3 Phase - Delta / 2,5m Wood X-arm - Strain - Terminal D-DT-1746 No 15

1.2.5 3 Phase - Delta / 4,5m Wood X-arm - Intermediate - 0° Dev. D-DT-1750 No 1 Rate Only

1.2.6 3 Phase - Delta / 4,5m Wood X-arm - Strain - 0° Dev. D-DT-1753 No 1 Rate Only

1.2.7 3 Phase - Delta / 4,5m Wood X-arm - Strain - Medium(1° +  60°) Dev. D-DT-1754 No 1 Rate Only

1.2.8 3 Phase - Delta / 4,5m Wood X-arm - Strain  - Terminal D-DT-1756 No 1 Rate Only

1.2.9 3 Phase - Delta / 3,5m Wood X-arm - Strain - 0° Dev. D-DT-1763 No 1 Rate Only

1.2.10 3 Phase - Delta / 3,5m Wood X-arm - Strain - Medium (1° +  60°) Dev. D-DT-1764 No 1 Rate Only

1.2.11 3 Phase - Delta / 3,5m Wood X-arm - Strain - Terminal D-DT-1766 No 1 Rate Only

1.2.12 3 Phase - H-Pole / 4,5m Wood X-arm - Strain - 0° Dev D-DT-1773 No 1 Rate Only

1.2.13 3 Phase - Delta / 4,5m Wood X-arm - Strain - Medium (1° +  60°) Dev. D-DT-1774 No 1 Rate Only

1.2.14 3 Phase - Delta / 4,5m Wood X-arm - Strain - Terminal D-DT-1776 No 1 Rate Only

1.3 Medium Voltage Auxiliary Structure - General Arrangement

1.3.1 Phase / Phase Take-off - 2,5m Wooden X-arm D-DT-1814 No 1 Rate Only

1.3.2 3 Phase Take-off - 2,5m Wooden X-arm D-DT-1804 No 13

1.3.3 Phase / Phase Take-off - 3,5m Wooden X-arm D-DT-1816 No 1 Rate Only

1.3.4 3 Phase Take-off - 3,5m Wooden X-arm D-DT-1806 No 2

2 Section & Equipment Link Assemblies

Supply & install 24kV load break units, the unit rate shall include transportation, labour 
& materials, including a X-arm(s) required to assemble & secure the link assembly onto 
a wood pole structure in accordance with the drawing.

2.1 Section Links - Cut-outs - 2,5m Wood X-arm / Single Pole (dual phase) D-DT-1848 No 1 Rate Only

a) Solid Brass Link Arm, 200A (set of dual phase) No 1 Rate Only

b) Fused Link (15kA) (set of dual phase) No 1 Rate Only

2.2 Section Links - Cut-outs - 2,5m Wood X-arm / Single Pole (Three phase) D-DT-1848 No 15

a) Solid Brass Link Arm, 200A (set of Three phase) No 15

b) Fused Link (15kA) (set of Three phase) No 1 Rate Only

2.3 Equipment Links - Cut-outs - 2,5m Wood X-arm / Single Pole (dual phase) D-DT-1849 No 1 Rate Only

a) Solid Brass Link Arm, 200A (set of dual phase) No 1 Rate Only

b) Fused Link (15kA) (set of dual phase) No 1 Rate Only

2.4 Equipment Links - Cut-outs - 2,5m Wood X-arm / Single Pole (Three phase) D-DT-1849 No 15

a) Solid Brass Link Arm, 200A (set of Three phase) No 1 Rate Only

b) Fused Link (15kA) (set of Three phase) No 15

2.5 Section Links - Cut-outs - 3,5m/4,5m Wood X-arm / H-Pole (dual phase) D-DT-1847 No 1 Rate Only

a) Solid Brass Link Arm, 200A (set of dual phase) No 1 Rate Only

b) Fused Link (15kA) (set of dual phase) No 1 Rate Only

2.6 Section Links - Cut-outs - 3,5m/4,5m Wood X-arm / H-Pole (Three phase) D-DT-1847 No 2

a) Solid Brass Link Arm, 200A (set of Three phase) No 1 Rate Only

b) Fused Link (15kA) (set of Three phase) No 2

BILL 2 - MV OVERHEAD LINE

SUB TOTAL (BILL 2) PAGE 1 B/F



ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER KOKSTAD MUNICIPALITY 
Contract - GKM 36-23/24 TENDER BOQ REV00

ITEM DESCRIPTION DWG NO. UNIT QTY SUPPLY INSTALL TOTAL

BILL 2 - MV OVERHEAD LINE

3 Wood Poles 

Supply & install, the unit rate shall include the transportation, materials  & labour 
required to assemble and erect the following wood poles as per the structure drawing.
Excavations and compaction measured elsewhere.

3.1 (H) 10m Wood Pole - 180mm - 199mm Top Diameter D-DT-0052 No 1 Rate Only

3.2 (J) 10m Wood Pole - 200mm - 219mm Top Diameter D-DT-0052 No 1 Rate Only

3.3 (K) 11m Wood Pole - 160mm - 179mm Top Diameter D-DT-0051 No 2

3.4 (L) 11m Wood Pole - 180mm - 199mm Top Diameter D-DT-0051 No 35

3.5 (M) 11m Wood Pole - 200mm - 219mm Top Diameter D-DT-0051 No 5

3.6 (T) 12m Wood Pole - 180mm - 199mm Top Diameter D-DT-0053 No 1 Rate Only

3.7 (U) 12m Wood Pole - 200mm - 219mm Top Diameter D-DT-0053 No 20

4 New Medium Voltage Anchors - General Arrangement

Supply & install, the unit rate shall include the transportation, materials & labour 
required to assemble and install the following new anchor types as per the structure 
drawing.
Poles, excavations and compaction measured elsewhere.

4.1 MV Stay Assembly D-DT-0341 No 59

4.2 MV Strut Assembly D-DT-0342 No 10

4.3 MV Flying Stay Assembly D-DT-0343 No 5

5 Provisional Works as requested by Engineer

5.1
For the services of an external Professional (Eskom accredited Surveyor, Professional 
ECSA Registered Structural, Civil, Geo-Technical, etc) for use and as requested by 
Client's Engineer

Provisional 
Sum

1 350 000.00R          -R                       350 000.00R                           

5.2 Handling cost and profit for item 5.1 for the Contractor. % 350000          % -R                       

6 BIL Lightning Downwire

6.1 MV BIL Downwire D-DT-0310 No 27

7 Excavations & Compaction

The unit rate shall include the determination of the pole and stay position, the 
hand/auger/compressor method excavation of the hole. The rate shall include the 
transportation, materials & labour required to backfill & compact to 93% MOD AASHTO 
density. Where necessary, the supply and installation of suitable imported soil. Soil 
may be mixed with cement at a ratio of 1/8 to achieve the specified compaction. The 
rate for the use of mechanical devices form part of normal excavations.
All barricading to comply with the requirements of T&Q Procedure TQAPP043.
(Pole Planting depths to be as per drawing D-DT-0332)                                                                     

7.1 1.7m Deep Pole hole for a 10m Wood Pole D-DT-0330 No 2 -R                       

7.2 1.8m Deep Pole Hole for an 11m Wood Pole D-DT-0330 No 42 -R                       

7.3 2m Deep Pole Hole for an 12m Wood Pole D-DT-0330 No 21 -R                       

7.4 MV Stay Hole D-DT-0350 No 59 -R                       

7.5 MV Flying Stay Hole D-DT-0343 No 5 -R                       

7.6 MV Strut Hole D-DT-0351 No 10 -R                       

7.7

Extra Over and Above items 6,1-6,6 for excavation of hard rock (provisional)
All rock holes to be verified by the COWs/Project Engineer prior to excavation. The 
contractor is to provide adequate measures to ensure a rock hole be excavated to the 
correct depth to facilitate the correct infrastructure. 
Contractor shall priced for this item for all risks. No additional compensation will be 
granted besides the price for this item. Rate to include excavation, backfill and 
compaction.
Note: No Blasting allowed.

7,7,1 a) Rock excavations using non explosive methods No 15

8 Conductor

Supply  & install, the unit rate shall include the transportation, materials & labour 
required for the running out of, regulating of, tensioning & making off of the following 
conductor in accordance with the manufacturer / drawings. The rate to include the 
supply and installation of conductor line splicing (if required). Conductor to comply with 
Eskom standards. This shall include the laying out of conductors, stringing, initial & 
final tensioning and recording thereof, making off ends and jumpers etc.

8.1 Conductor, AAAC 35 8.31D D-DT-3136 m 1 Rate Only

8.2 Conductor, ACSR Fox 8.37D Ungreased D-DT-3136 m 3 600    

SUB TOTAL (BILL 2) PAGE 1 C/F

SUB TOTAL (BILL 2) PAGE 2 B/F



ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER KOKSTAD MUNICIPALITY 
Contract - GKM 36-23/24 TENDER BOQ REV00

ITEM DESCRIPTION DWG NO. UNIT QTY SUPPLY INSTALL TOTAL

BILL 2 - MV OVERHEAD LINE

9 Conductor Jumpers

Supply & install, the unit rate shall include transportation, labour & materials required to 
install jumpers between the overhead line and link base including between the links 
and transformer connection point. The rate shall include all material including Tap 
connector/non-tension joint, UV stabilised, low density polyethylene (LDPE) pipe, lugs 
but not limited to. 

9.1 6.3 - 9.0mm AAAC 35 Jumper Covered with LDPE Pipe

D-DT-3166 
D-DT-3127 
D-DT-3153 
D-DT-3098

No 1 Rate Only

9.2 6.3 - 9.0mm Fox Jumper Covered with LDPE Pipe

D-DT-3166 
D-DT-3127 
D-DT-3153 
D-DT-3098

No 90

10 Statutory Crossing Hardware

Supply & install, the unit rate shall include the transportation, materials & labour 
required to install, where specified / required, statutory crossing line hardware.

10.1 Pistol Strain Clamp (3 bolt) 5.0mm - 16mm (Eberhardt Martin) D-DT-7022 No 60

10.2 31mm/kV, 10kN Capped porcelain post insulator D-DT-3017 No 30

10.3 Tie, Top Groove (road x-ing) Full Wrap - FOX/ 35 D-DT-3211 No 30

10.4 Bird Flappers D-DT-3053 No 40

11 Labelling & Signage 

Supply& install, the unit rate shall include transportation, labour & materials required to 
install labels on auxiliary medium voltage structures. Eskom Standards: 
KZN16SGS017 & 240-82737065

11.1 Link Identification Label TQCSS005 No 35

11.2 Danger Sign (Electrical safety) 150 x 150 x 0.6mm D-DT-3202 No 35

11.3 MV Pole labelling (150mm long x 25mm wide x 0.9mm thick) D-DT-3049 No 65

12 Anti-Climbing Device

Supply & install, the unit rate shall include transportation, labour & materials required to 
install anti-climbing devices on:                                                                                          
1) All Equipment Structures,
2) All MV Strut Assemblies, and
3) All Easy-Climbable MV Stay Assemblies (to be verified by the Clerk of 
Works/Engineer prior to installation)

12.1
Anti-Climbing Device, Galvanised Barbed Wire Helically Wound around structure for
1m length of the pole/stay. Contractor shall incorporate into their pricing for the actual
length of Barbed Wire used according to the pole diameter. To price for all risks.

D-DT-3170 
D-DT- 0399

No 74

13 Ancillary Line Hardware

Supply & install, the unit rate shall include the transportation, materials & labour 
required to install, where specified / required, ancillary line hardware.

13.1 Spiral Vibration Damper - Fox/35  (8,29mm - 11,71mm) D-DT-3175 No 18

Any additional items 

Any additional items that the Contractor deems necessary for the successful and total 
completion of the works and to ensure a functional work solution (Specify):

14.1

14.2

14.3

14.4

14.5

 TOTAL (BILL 2) 

SUB TOTAL (BILL 2) PAGE 2 C/F
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ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER KOKSTAD MUNICIPALITY 
Contract - GKM 36-23/24 TENDER BOQ REV00

ITEM DESCRIPTION DWG NO. UNIT QTY SUPPLY INSTALL TOTAL

1

Transformer Structures - General Arrangement
Supply & install, the unit rate shall include the transportation, all materials (including x-
arms on pole and links) & labour required to assemble, erect & secure the transformer 
on the following structure types as per the structure drawing.
Labelling, poles, surge arresters, transformers & earthing measured elsewhere

1.1 Transformer 16-100 kVA Single pole mounted 'out-of-line' D-DT-1866B No 8

1.2 Transformer 16-100 kVA Single pole mounted 'in-line' D-DT-1860 No 1

1.3 Transformer 200 kVA H pole mounted 'out-of-line' D-DT-1865B No 2

1.4
Data Concentrator For Pole-Mounted Transformers
Supply & install, the unit rate shall include the transportation, materials & labour 
required to install a complete solution as per Eskom DT Standards. The supply rate is 
to include all materials required per each data concentrator installation.
1 x Eskom SAP: 571155 - KSK MTR:3PH;0 KVA;DC SECURE POLE MOUNT; 
1 x Eskom SAP:621052 - DATA CONCENTRATOR UNIT, INTERFACE:DC450 
MODEM, G3;PLC DC;230 V (INTERNAL MODEM);
10 x Eskom SAP: 400900 - BUCKLE,STRAP 12 C254 D3110;
3 meter x Eskom SAP: 400902 - STRAP,TIE DOWN:WD 12MM X THK 0.75MM;
1 x Eskom SAP: 168958 - CABLE END 4-25mm SQ D3148;
4 x Eskom SAP: 707881 - LUG, CRIMP CU 4.0SQxM12 F/H D3102;
1 x Eskom SAP: 707885 - TUBING SET 2.5-4 SQ 4C LV CABLE D3138;
3 meter x Eskom SAP: 404764 - CABLE ELECT:1 KV;4C;CU;4 MM2;STL WIRE;
1 x Eskom SAP: 168367 - GLAND,CABLE:ADJUSTABLE;NO 1;BRS CD PLTD;
1 x Eskom SAP: 187152 - PADLOCK:MASTER STL RESTR-A ORANGE KZNOU
Include the coordination with Eskom local metering lab/department to have all 
Data Concentrators programmed and commissioned. Contractor shall price in 
their rates for all risks and shall ensure a functional working solution.

1.4.1
Landis+Gyr Gateway/Data Concentrators (DCU) + Internal/Plug-in GSM Modem 
Eskom (SAP: 0621052)

D-DT-1878
D-DT-0639

No 11

2 Transformers 

The unit rate shall include labour and material required to install the 11kV/22kV 
transformers onto the wood pole structure as per Eskom DT Standards. The supply 
rate is to include all minor material that are required for the transformer structure 
installation. The transformers shall comply to the coastal transformer specification as 
per D-DT 3021 & SABS 780. . Allow for covered (LPDE pipe) conductor jumpers from 
the MV line to transformer, 70mm² ABC from LV bushings to LV fuse unit and any other 
material required.
MV and LV earthing  - crowsfoot measured elsewhere

2.1 11kV Transformers (Coastal)

2.1.1 Transformer 16kVA - 11kV/+/-240V Single phase Pole Mount
D-DT-0270
D-DT-3021

No 1

2.1.2 Transformer 32kVA - 11kV/+/-240V Dual phase Pole Mount
D-DT-0270
D-DT-3021

No 1

2.1.3 Transformer 64kVA - 11kV/+/-240V Dual phase Pole Mount
D-DT-0270
D-DT-3021

No 1

2.1.4 Transformer 25kVA 11kV/+-415V Three phase pole mounted 
D-DT-0270
D-DT-3021

No 1 Rate Only

2.1.5 Transformer 50kVA 11kV/+-415V Three phase pole mounted 
D-DT-0270
D-DT-3021

No 4

2.1.6 Transformer 100kVA - 11kV/+/- 415V Three phase Pole Mount
D-DT-0270
D-DT-3021

No 2

2.1.7 Transformer 200kVA - 11kV/+/- 415V Three phase Pole Mount
D-DT-0273
D-DT-3021

No 2

2.2 22kV Transformers (Coastal)

2.2.1 Transformer 16kVA - 22kV/+/-240V Single phase Pole Mount
D-DT-0270
D-DT-3021

No 1 Rate Only

2.2.2 Transformer 32kVA - 22kV/+/-240V Dual phase Pole Mount
D-DT-0270
D-DT-3021

No 1 Rate Only

2.2.3 Transformer 64kVA - 22kV/+/-240V Dual phase Pole Mount
D-DT-0270
D-DT-3021

No 1 Rate Only

2.2.4 Transformer 25kVA 22kV/+-415V Three phase pole mounted 
D-DT-0270
D-DT-3021

No 1 Rate Only

2.2.5 Transformer 50kVA 22kV/+-415V Three phase pole mounted 
D-DT-0270
D-DT-3021

No 1 Rate Only

2.2.6 Transformer 100kVA - 22kV/+/- 415V Three phase Pole Mount
D-DT-0270
D-DT-3021

No 1 Rate Only

2.2.7 Transformer 200kVA - 22kV/+/- 415V Three phase Pole Mount
D-DT-0273
D-DT-3021

No 1 Rate Only

3 Surge Arresters

Supply & install,  the unit rate shall include transportation, labour & materials required 
to assemble & secure the surge arrestors on the transformer tank, including the 
connections between the surge arrester and the transformer bushing.

3.1 Surge Arrester Distribution Class 1, 31mm/kV 22kV/10kA MCOV 19.2kV D-DT-0261 No 69

3.2 Neutral Surge Arrester Distribution Class 1, 6kV/10kA Gapless D-DT-3088 No 27

3.3 Dual Surge Arresters 11kV / 22kV with mounting bracket onto Trf D-DT-0266 No 1 Rate Only

SUB TOTAL (BILL 3) PAGE 1 B/F
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ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER KOKSTAD MUNICIPALITY 
Contract - GKM 36-23/24 TENDER BOQ REV00

ITEM DESCRIPTION DWG NO. UNIT QTY SUPPLY INSTALL TOTAL

BILL 3 - POLE MOUNTED TRANSFORMERS

4 Earthing - Crowfoot

Supply & install, the unit rate shall include transportation, labour & materials required 
for the complete earthing of a transformer structure including the connections, 
excavation & backfilling of the earth trenches. Contractor shall price for a full functional 
solution as per Eskom Standards and specifications.
The rate shall include an earth resistance test for both MV & LV.

4.1 MV Earth at Transformer D-DT-0627 No 11

4.2 LV Earth at Transformer D-DT-0627 No 11

5 Conductor Jumpers

Supply & install, the unit rate shall include transportation, labour & materials required 
to install jumpers between the overhead line and transformer. The rate shall include a 
Tap connector/non-tension joint, UV stabilised, low density polyethylene (LDPE) pipe 
and a new lug to secure the jumper to the transformer bushing.

5.1 6.3 - 9.0mm AAAC 35 Jumper Covered with LDPE Pipe

D-DT-3166 
D-DT-3127 
D-DT-3153 
D-DT-3098

No 1 Rate Only

5.2 6.3 - 9.0mm Fox Jumper Covered with LDPE Pipe

D-DT-3166 
D-DT-3127 
D-DT-3153 
D-DT-3098

No 30

6 Labelling & Signage 

Supply & install, the unit rate shall include transportation, labour & materials required to 
install labels on auxiliary medium voltage structures.

6.1 Transformer Identification Label TQCSS005 No 11

6.2 Danger Sign (Electrical safety) 150 x 150 x 0.6mm TQCSS005 No 11

7 Anti-climbing Device (Galvanised Barbed Wire Helically Wound)

Supply & install, the unit rate shall include transportation, labour & materials required to 
install anti-climbing devices on auxiliary medium voltage structures as depicted on 
auxiliary drawings.

7.1
Anti-Climbing Device, Galvanised Barbed Wire Helically Wound around structure for
1m length of the pole/stays/struts. Contractor shall incorporate into their pricing for the
actual length of Barbed Wire used according to the pole diameter. To price for all risks.

D-DT-3170 
D-DT- 0399

No 11

8 Wood Poles 

Supply & install, the unit rate shall include the transportation, materials  & labour 
required to assemble and erect the following wood poles as per the structure drawing.

8.1 (F) 9m Wood Pole - 200mm - 219mm Top Diameter D-DT-0052 No 2

8.2 (J) 10m Wood Pole - 200mm - 219mm Top Diameter D-DT-0052 No 11

8.3 (M) 11m Wood Pole - 200mm - 219mm Top Diameter D-DT-0051 No 2

9 Excavations & Compaction

The unit rate shall include the determination of the pole and stay position, the 
hand/auger/compressor method excavation of the hole. The rate shall include the 
transportation, materials & labour required to backfill & compact to 93% MOD AASHTO 
density. Where necessary, the supply and installation of suitable imported soil. Soil 
may be mixed with cement at a ratio of 1/8 to achieve the specified compaction. The 
rate for the use of mechanical devices form part of normal excavations.
All barricading to comply with the requirements of T&Q Procedure TQAPP043.
(Pole Planting depths to be as per drawing D-DT-0332)

9.1 1.5m Deep Pole hole for a 9m Wood Pole D-DT-0330 No 2 -R                       

9.2 1.7m Deep Pole hole for a 10m Wood Pole D-DT-0330 No 11 -R                       

9.3 1.8m Deep Pole Hole for an 11m Wood Pole D-DT-0330 No 2 -R                       

9.4

Extra Over and Above items 9,1-9,3 for excavation of hard rock (provisional). 
All rock holes to be verified by the COWs/Project Engineer prior to excavation. The 
contractor is to provide adequate measures to ensure a rock hole be excavated to the 
correct depth to facilitate the correct infrastructure. 
Contractor shall priced for this item for all risks. No additional compensation will be 
granted besides the price for this item. Rate to include excavation, backfill and 
compaction.
Note: No Blasting allowed.

9,4,1 a) Rock excavations using non explosive methods No 10

10
Any additional items 
Any additional items that the Contractor deems necessary for the successful and total 
completion of the works and to ensure a functional work solution (Specify):

10.1

10.2

10.3

 TOTAL (BILL 3) 

SUB TOTAL (BILL 3) PAGE 1 C/F



ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER KOKSTAD MUNICIPALITY 
Contract - GKM 36-23/24 TENDER BOQ REV00

ITEM DESCRIPTION DWG NO. UNIT QTY SUPPLY INSTALL TOTAL

1 Low Voltage Conductor - LV XLPE ABC Insulated Neutral 

Measured lengths for stringing shall be net line route lengths and unit rates shall 
include for sag and off-cuts.
Supply & install, the unit rate shall include the transportation, materials and labour 
required to install the following LV insulated aerial bundle conductor. The LV insulated 
aerial bundle conductor system shall be in accordance with SABS 1418, SABS 0198 
and the Eskom Distribution Standard Part 3. The unit rate shall include the supply and 
installation of aerial bundle conductor and stringing (incl. tensioning) of the new aerial 
bundle conductor with all plant, equipment and accessories required to erect an LV 
overhead bundled distribution line i.e. Drum trailer, winch, wind-off pulleys, pulling 
rope/cable with connection, dynamometer, slide-lock, sheathed synthetic-fibre belt, 
woven snatch belt, snatch block, etc.

1.1 1 x 35mm2 phase conductors + 54.6mm2 insulated neutral D-DT-3141 m 1 500

1.2 2 x 35mm2 phase conductors + 54.6mm2 insulated neutral D-DT-3141 m 3 000

1.3 3 x 35mm2 phase conductors + 54.6mm2 insulated neutral D-DT-3141 m 18 000

1.4 2 x 70mm2 phase conductors + 54.6mm2 insulated neutral D-DT-3141 m 500

1.5 3 x 70mm2 phase conductors + 54.6mm2 insulated neutral D-DT-3141 m 700

2 Low Voltage Structures - General arrangement

Supply & install, the unit rate shall include the transportation, materials  & labour 
required  to install a new LV structure in accordance with the specifications and 
drawings. The unit rate shall include the affixing of the assembly onto the wood pole 
and the attachment of the conductor.Including all earthing, drilling of holes and treating 
of drilled holes. All LV ABC hardware, line connectors, PVC cable ties, nuts, bolts, 
washers, lock washers shall be allowed for in the appropriate item below. 
Poles, stays and struts measured elsewhere

2.1 Single - Phase LV ABC Structures

2.1.1 ABC Suspension Assembly (0° - 30°) D-DT-1153 No 7

2.1.2 ABC Terminal Assembly D-DT-1154 No 10

2.1.3 ABC Strain Assembly (0° - 60°) D-DT-1155 No 4

2.1.4 ABC Strain Assembly (60-90°) D-DT-1156 No 1

2.1.5 ABC T from Intermediate D-DT-1157 No 3

2.1.6 ABC T from Strain D-DT-1159 No 4

2.2 Dual- Phase LV ABC Structures

2.2.1 ABC Suspension Assembly (0° - 30°) D-DT-1145 No 15

2.2.2 ABC Terminal Assembly D-DT-1146 No 21

2.2.3 ABC Strain Assembly (0° - 60°) D-DT-1147 No 8

2.2.4 ABC Strain Assembly (60° - 90°) D-DT-1148 No 3

2.2.5 T from Intermediate D-DT-1149 No 6

2.2.6 ABC T from Strain D-DT-1151 No 8

2.3 Three - Phase LV ABC Structures

2.3.1 ABC Suspension Assembly (0° - 30°) D-DT-1100 No 89

2.3.2 ABC Terminal Assembly D-DT-1120 No 125

2.3.3 ABC Strain Assembly (0° - 60°) D-DT-1121 No 50

2.3.4 ABC Strain Assembly (60° - 90°) D-DT-1122 No 17

2.3.5 T from Intermediate D-DT-1140 No 33

2.3.6 ABC T from Strain D-DT-1142 No 45

3 Wood Poles 

Supply & install, the unit rate shall include the transportation, materials  & labour 
required to assemble and erect the following wood poles as per the structure 
drawing/s, Eskom DT Standards and according to SABS 754.

3.1 (C) 7m Wood Pole - 120mm - 140mm Top Diameter D-DT-0050 No 405

3.2 (D) 9m Wood Pole - 140mm - 159mm Top Diameter D-DT-0055 No 45

4 New Low Voltage Anchors - General Arrangement

Supply & install, the unit rate shall include the transportation, all materials & labour 
required for a stay, strut and flying stay assemblies as per Eskom DT standards The 
unit rate shall include the determination of the anchor position as per the line deviation 
angle. 
Poles measured elsewhere.

4.1 LV Stay Assembly D-DT-1165 No 339

4.2 LV Strut Assembly D-DT-1167 No 17

4.3 LV Flying Stay Assembly D-DT-1168 No 3

BILL 4 - LV RETICULATION

SUB TOTAL (BILL 4) PAGE 1 B/F



ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER KOKSTAD MUNICIPALITY 
Contract - GKM 36-23/24 TENDER BOQ REV00

ITEM DESCRIPTION DWG NO. UNIT QTY SUPPLY INSTALL TOTAL

BILL 4 - LV RETICULATION

5 LV Voltage Fuse Switch Units (incl. Bracket and Fuses)

Supply & install, the unit rate shall include the transportation, materials and labour 
required to fit a 160A frame size 3, pole mounted on-load fused disconnecting switch, 
the fused switch shall be supplied complete with the pole mounting bracket, nuts bolts, 
washers etc for securing the unit to a wooden pole. Fuses shall be supplied with the 
fused switch unit, as per the fuse ratings indicated below. The unit rate shall also allow 
for the supply, connection and installation of suitable jumpers between the fuse unit 
and the transformer and the connection of the ABC overhead line. Allow for the 
complete supply and installation of  LV fused switch units for LV distributor at the 
transformer installation as per D-DT 3182.

5.1 On load disconnecting fused unit c/w 63A fuses D-DT 3182 No 52

5.2 On load disconnecting fused unit c/w 80A fuses D-DT 3182 No 20

5.3 On load disconnecting fused unit c/w 120A fuses D-DT 3182 No 10

6 Pole Top Box

Supply & install, as per the Eskom DT standards D-DT 0180 & D-DT 0305, the unit rate 
shall include the transportation, materials and labour required to fit a pole mounted 
distribution box as specified complete with pole mounting brackets, cable ties, PG 
clamps, miniature circuit breaker(s), neutral, phase and earth bars, insulated copper 
tails for connecting to aerial bundle conductor, insulation piercing connectors, 
grommets and factory installed cable openings. Included shall be the stainless steel 
strapping and buckles and terminations of the tails onto the aerial bundle conductor. 
Bare neutral connection to be done with a double PG clamp.

6.1 Box,Pole Top Split Meter 2 - Way 50A D-DT-3055 No 1 Rate Only

6.2 Box,Pole Top Split Meter 4 - Way 50A D-DT-3055 No 400

6.3 Box,Pole Top Split Meter 8 - Way 2 x 50A D-DT-3055 No 100

6.4 PADLOCK, ST LV MASTER KZNOU (SAP: 187152) D-DT-6050 No 500

7 Excavations & Compaction

The unit rate shall include the determination of the pole and stay position, the 
hand/auger/compressor method excavation of the hole. The rate shall include the 
transportation, materials & labour required to backfill & compact to 93% MOD AASHTO 
density. Where necessary, the supply and installation of suitable imported soil. Soil 
may be mixed with cement at a ratio of 1/8 to achieve the specified compaction. The 
rate for the use of mechanical devices form part of normal excavations.
All barricading to comply with the requirements of T&Q Procedure TQAPP043.
(Pole Planting depths to be as per drawing D-DT-0332)                                                                     

7.1 1.3m Deep Pole Hole for an 7m Wood Pole D-DT-0330 No 405 -R                       

7.2 1.5m Deep Pole Hole for an 9m Wood Pole D-DT-0330 No 45 -R                       

7.3 LV Stay Hole D-DT-0350 No 339 -R                       

7.4 LV Strut Hole D-DT-0351 No 17 -R                       

7.5

Extra Over and Above items 7,1-7,4 for excavation of hard rock (provisional). 
All rock holes to be verified by the COWs/Project Engineer prior to excavation. The 
contractor is to provide adequate measures to ensure a rock hole be excavated to the 
correct depth to facilitate the correct infrastructure. 
Contractor shall priced for this item for all risks. No additional compensation will be 
granted besides the price for this item. Rate to include excavation, backfill and 
compaction.
Note: No Blasting allowed.

7,5,1 a) Rock excavations using non explosive methods No 96

8 Anti-Climbing Device (Galvanised Barbed Wire Helically Wound)

Supply & install, the unit rate shall include transportation, labour & materials required to 
install anti-climbing devices (galvanised barbed wire helically wound) on:                                                                                                                                           
1) Auxiliary Low Voltage structures as depicted on the structure drawings, and
2) All easy climbable structures (including stay and strut assemblies).
Note: to be verified by the Clerk of Works/Engineer prior to installation.

8.1
Anti-Climbing Device, Galvanised Barbed Wire Helically Wound around structure for
1m length of the pole/stays/struts. Contractor shall incorporate into their pricing for the
actual length of Barbed Wire used according to the pole diameter. To price for all risks.

D-DT-3170 
D-DT- 0399

No 17

SUB TOTAL (BILL 4) PAGE 2 B/F

SUB TOTAL (BILL 4) PAGE 1 C/F



ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER KOKSTAD MUNICIPALITY 
Contract - GKM 36-23/24 TENDER BOQ REV00

ITEM DESCRIPTION DWG NO. UNIT QTY SUPPLY INSTALL TOTAL

BILL 4 - LV RETICULATION

9 Labelling & Signage 

Supply & install, the unit rate shall include transportation, labour & materials required to 
install labels on structures as set out in the Specification (ESKASAANO) 
(KZN16SGS017) & (240-82737065) or as depicted on the drawings.

9.1 Warning Fuse Label TQCSS005 No 11

9.2 Feeder Maximimum Fuse Label TQCSS005 No 11

9.3 Transformer Max Maximimum Fuse Label TQCSS005 No 11

9.4 Pole Top Box (PTB) Phase Label TQCSS006 No 500

9.5 Danger Sign (Electrical safety) 150 x 150 x 0.6mm D-DT-3202 No 22

9.6 LV Pole labelling D-DT-3049 No 450

Any additional items 

Any additional items that the Contractor deems necessary for the successful and total 
completion of the works and to ensure a functional work solution (Specify):

10.1

10.2

10.3

10.4

10.5

TOTAL (BILL 4)

10

SUB TOTAL (BILL 4) PAGE 2 C/F



ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER KOKSTAD MUNICIPALITY 
Contract - GKM 36-23/24 TENDER BOQ REV00

ITEM DESCRIPTION DWG NO. UNIT QTY SUPPLY INSTALL TOTAL

1 Concentric Service Cable 

Measured lengths for stringing shall be net line route lengths and unit rates shall 
include for sag, cut-offs etc.
Contractor to take delivery of, safely store, transport to site and string conductor. 
Installation includes all glands, lugs, shrouds, termination and connections as required. 

1.1 Cable 1kV, 4mm²  with pilot cable from LV Pole service box to the house D-DT-3140 No 1 Rate Only

1.2
Cable 1kV, 6mm²  with pilot cable from LV Pole service box to the house
Eskom (SAP: 0632881)

D-DT-3140 No 19 500

2 Service Poles

Supply & install, the unit rate shall include the transportation, materials & labour 
required to erect the following new service poles according to SABS 754 and Eskom 
DT Standards.
Provisional Quantity - Quantities to be verified by CoW/ Engineer prior to 
purchasing.

2.1 5m Pole, 80-99mm Top Diameter D-DT-0058 No 550

2.2 7m Pole, 120-139mm Top Diameter D-DT-0050 No 55

3

Excavations & Compaction
The unit rate shall include the determination of the pole and stay position, the 
hand/auger/compressor method excavation of the hole. The rate shall include the 
transportation, materials & labour required to backfill & compact to 93% MOD AASHTO 
density. Where necessary, the supply and installation of suitable imported soil. Soil 
may be mixed with cement at a ratio of 1/8 to achieve the specified compaction. The 
rate for the use of mechanical devices form part of normal excavations.
All barricading to comply with the requirements of T&Q Procedure TQAPP043.
(Pole Planting depths to be as per drawing D-DT-0332)                                                                     

3.1 Hole for 5m service pole - 1m Deep No 550  R                        -   

3.2 Hole for 7m service pole - 1.3m Deep No 55  R                        -   

3.3

Extra Over and Above items 3,1-3,2 for excavation of hard rock (provisional). 
All rock holes to be verified by the COWs/Project Engineer prior to excavation. The 
contractor is to provide adequate measures to ensure a rock hole be excavated to the 
correct depth to facilitate the correct infrastructure. 
Contractor shall priced for this item for all risks. No additional compensation will be 
granted besides the price for this item. Rate to include excavation, backfill and 
compaction.
Note: No Blasting allowed.

3,3,1 a) Rock excavations using non explosive methods No 100

4 Service Connections

The unit rate shall include the transportation, materials and labour required to connect 
the following plant to undertake associated low voltage overhead line works (incl. all 
strain clamps and suspension clamps in accordance to Engineering Instruction EI-092-
LVL - The introduction of Insulated Neutral on Low Voltage Aerial Bundle Conductor) 
and Eskom requirements. The rate is to include testing and commissioning complete 
with Certificate of Compliance, sealing of meters and As-Built drawing on completion. 
The rate is also to include the compilation of a PCS file and control sheet (incl. 
obtaining of the relevant customer information that is required in the PCS file).
Note: Poles and excavation are measured elsewhere

4.1
Type A - Direct - Service Connection from Pole Top Box to Customer ECU/Prepaid or 
Smart Meter (including re-tensioning & connections)

D-DT-0360 No 1 Rate Only

4.2
Type B - Indirect - Service Connection from Pole Top Box to  Service Pole and from 
Service Pole to  Customer ECU/Prepaid or Smart Meter (including re-tensioning & all 
connections) 

D-DT-0361 No 550

4.3
Customer Phasing - Contractor to ensure Correct Phasing per Transformer Zone 
from IPC Connector to Pole Top Box to Service Cable and to ensure Transformer Zone 
Load is balanced as per Client's Engineer satisfaction.

sum 1

5

Installation of Split Meter, Customer Interface Unit and Readyboard
Supply & install, the unit rate shall include the transportation, materials & labour 
required to install Smart Split Meter, Customer Interface Unit and Readyboard for new 
customers. The contractor is required to make good (repair walls) where the installation 
has been undertaken. Supply rate to include any material that may be required for the 
installation/s.

5.1 Landis+Gyr DIN Rail Single Phase PLC Split Meter with CIU 20A (SAP: 0693612) No 550

5.2 READYBOARD, SPLIT METER 2x16A SKTS, Eskom (SAP: 0229831) D-DT-3176 No 550

6 Marketing & House Labels 
Supply & install, the unit rate shall include the transportation, materials & labour 
required to install the complete customer marketing label on either the service pole or 
the customer dwelling, as per Engineer's Instruction. Contractor shall also price in their 
rates for prelim & detail marketing of the households as per Eskom and Engineer's 
requirements. Contractor to price for all risks.

6.1 Customer Marketing & House Label - complete per stand No 550

7 Any additional items
Any additional items that the Contractor deems necessary for the successful and total 
completion of the works and to ensure a functional work solution (Specify):

7.1

7.2

7.3

7.4

TOTAL (BILL 5)

BILL 5 - SERVICE CONNECTIONS



ELECTRIFICATION OF INFORMAL SETTLEMENTS WITHIN THE GREATER KOKSTAD MUNICIPALITY 
Contract - GKM 36-23/24 TENDER BOQ REV00

ITEM DESCRIPTION UNIT QTY RATE TOTAL

1 Dismantling

The unit rate shall allow for the complete dismantling and recovering of existing overhead line, hardware,
assemblies,transformers and the removal of all poles and anchors, etc.

The rate shall include the backfilling and compaction of excavations, and where necessary, the supply and
transportation of suitable ground as may be required to achieve the desired compaction. Any damage to existing
services shall be made good by the contractor at his own expense and to the approval of the Consultant. Contractor
shall price for all risks.

1.1 Dismantle existing Three phase MV line, including poles and anchors (Route Length) m 150

1.2 Dismantle existing Phase-Phase phase MV line, including poles and anchors (Route Length) m 300

1.3 Dismantle existing LV line, including poles and anchors (Route Length) m 3000

1.4 Dismantle existing Transformer 16kVA - 200kVA including associated hardware each 7

2 Transportation & Disposal

The Contractor shall remove all scrap, dismantled, waste, debris and/or unused materials from site and allow for the
temporary storage thereof within the construction site camp. At appropriate intervals scrap/redundant materials shall be
quantified and once authorised by the Clerk of Works/Consultant, transported to Municipality/Eskom Stores as
requested by Engineer for the disposal thereof using the correct return to stores forms.

2.1 Removal, temporary storage and transportation of scrap/unused materials Sum 1

3 Environmental

3.1

Bush Clearing & Permit Application

The unit rate shall allow for the complete permit application process to the respective environmental authorities, appoint
a Vegetation/Botanist specialist to identity if the trees/area is protected, appoint an Eskom approved bush clearing
contractor to undertake bush clearing in the areas affected by the Construction works to ensure a functional working
solution. Contractor to factor into their pricing for any site rehabilitation, bush clearing, tree cutting, permit appilcations,
etc required as per Client/Engineer.

Please note: Contractor is to price for all risks and will be liable for any fines if the correct process is not followed
accordingly.

Sum 1

Any additional items 

Any additional items that the Contractor deems necessary for the successful and total completion of the works and to
ensure a functional work solution (Specify):

4.1

4.2

4.3

TOTAL (BILL 6)

4

BILL 6 - DISMANTLING & ENVIRONMENTAL
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C3.1: SCOPE OF SERVICES 
 

 
Description of the Works 
 
C3.1.1 Executive Summary 
 
Greater Kokstad Municipality invites bids from suitably qualified and experienced Electrical Engineering 
Contractors approved for ESKOM MV/LV works in the ESKOM Eastern Region for the electrification of 
houses (infills and greenfield) in the following areas but not limited to: 
 

 Horseshoe Grounds: -30.540733558950024, 29.451855699284646 
 Egoli: -30.54470782064693, 29.447694802364936 
 Emoyeni: -30.54325855228246, 29.44149443900302 
 Chocolate City: -30.547222563600805, 29.44781900103946 
 Marikana: -30.537652722419196, 29.433508786395183 

The project is located in different rural settlements of the Greater Kokstad Municipality, KwaZulu-Natal. The 
number of connections identified is estimated 500 connections which comprises a combination of 
greenfield and infills connections which fall under the Greater Kokstad Municipal network infrastructure 
and Eskom network infrastructure. 
 
 
 
C3.1.2 Overview of the Works 
 
This contract covers the supply, insurance, delivery, transport, handling, storing, erection, aligning, 
supporting, connection, commissioning and handing over in complete working order, survey, engineering 
related services, providing as-built drawings, electrical equipment and other equipment described in greater 
details elsewhere in this document and/or shown on drawings for information only and set out in the bills 
of quantity and as described below: 
   

MV Design Philosophy  
 
Medium Voltage supply consists of three phase and phase/phase MV Overhead conductor and may 
involve MV cable if require by Client. The MV Design Philosophy will be in accordance with the latest 
Eskom KZN OU Standards, Specifications, Procedures, etc. 
 
The MV & LV Design Philosophy will be in accordance with the latest Eskom KZN OU Standards, 
Specifications, Procedures, etc. The onus is on the Tenderer/Contractor to ensure that they have 
access to the Eskom DT Website.  
 
 
Low Voltage parameter as per NRS 034 unless otherwise advised by Eskom/Client during 
Construction Phase. 
 
ADMD 1.00 kVA per stand 
Supply voltage 415/240 Volt 
Regulation +- 10% Service connection (max.) 20Amp 
 

 
Transformers 

New transformers to be installed will be as per Eskom Standards, Specifications, Procedures, etc. 
 
 
Mini-Substations and Ring Main Units (RMU’s) if applicable 

New Mini-Substations and RMU’s to be installed will be as per Eskom Standards, Specifications, 
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Procedures, etc. 
 
  
MV Overhead Line and Structures 

MV Overhead Line and Structures to be installed will be as per Eskom Standards, 
Specifications, Procedures, etc. 
 
Kindly Refer to specification on Protection philosophy: Rural Distribution Feeders 
Reference number: SCSAGAAE8 or latest Eskom specification. 
 
N.B: The transformer will not be loaded more than 70%. 
 
All MV structures shall be constructed in accordance with Eskom Medium Voltage 
Distribution Standard and specifications (Latest revision). 
 
Low Voltage Design 
 
The low voltage feeders shall be single phase; dual phase and three phase aerial bundle 
conductors with insulated neutral and shall be 35mm² and 70mm² only. The conductors shall be 
adequate for final designs. 
 
 
All LV structures shall be constructed in accordance with Eskom Low Voltage Distribution Standard 
and specifications (Latest revision). 
 
Service Connections 
 
All customers will be connected with a 20 Amp supply. Service connections are to be installed with 
6mm2 Airdac from a 4-way and 8-way distribution pole top box. The Airdac used on all new services 
shall be installed without joints from the pole-top distribution box into the standard passive unit 
base, which is mounted in the customer's premises. 
 
Customer Connections 
 
All services shall be in accordance with Eskom Distribution Services Standards, Procedures and 
specifications (Latest revision). 
 

 
The respective MV & LV lines, transformers, auxiliary equipment and house services connections, are 
to be supplied, constructed, commissioned, tested, energized, and handed over to the 
Municipality/Eskom. The quality of work is to be audited by the contractor, before being inspected by 
the Project Manager or his representative, Clerk of Works and CNC/Munic Depot.                                                                             

 
 
C3.1.3 Drawings 
 
C3.1.3.1 Drawings  
 
The drawings that form part of the Bid document shall be used for Tender purposes only. The drawing/s 
submitted to tenderer is for information purposes only but not limited to. The Contractor will have to price 
in their tender submission pricing to undertake the design drawings for construction purposes in 
MicroStation drawing format including retic master voltage drop simulation studies unless otherwise stated 
by the Client/ Engineer. All the information produced/supplied by the Tenderer/Contractor shall be the 
intellectual property of the Client. All drawing information shall be supplied to the Engineer in Microstation 
drawing dgn format version V8i and the voltage drop simulation studies in retic master format in version 
22. The pricing shall also include any necessary survey works in picking the existing infrastructure on site 
including any field work and any other design work required to produce the above mentioned required info 
for Construction and as per Engineer’s requirements. 
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C3.1.3.2 As-built drawings and Information  
 
All information in possession of the contractor that is required by the Engineer in order to complete the as-
built drawings (A0 colour hard copies x 3 sets with back ground image, soft copy drawings in pdf and 
Microstation drawing dgn format), all test certificates, inspections & quality checking info as per Eskom & 
Client requirements and to prepare a completion report for the employer must be submitted to the Engineer 
before a Certificate of Practical Completion will be issued for the works. 
 
 
C3.1.3.3 Surveying  
 
The Contractor must use the services of, or employ a competent engineering Eskom accredited surveyor 
to undertake all survey and statutory approval works and to ensure that the specified tolerances are 
adhered to. 
 
Payment for the survey and statutory approval works will be deemed inclusive in the rates and no additional 
payment will be made in that regard. 
 
No beacons, reference pegs, corner pegs, bend point pegs, etc. may be disturbed or removed without the 
prior consent of the Engineer. 
 
 
C3.1.4 Description of the works 
 
The project includes the following aspects: 
 
 The erection of the installation, as per the approved design 

 The testing and commissioning of the entire installation 

 The provision of acceptable marked up signed, stamped and dated “as-built” drawings, sag and 

tension charts, compliance and hand over procedure. 

 Making good of house walls where ready board has been installed. 

 The handing over of the installation in a working order with all the necessary administration 

 The contractor will fix marketing labels, provided by the Contractor’s Marketing Agent, as per the 

labelling standard, TQCSS005 or the latest revision / Municipality Standard. 

 Completing of PCS file for uploading of connections to be done immediately after energization and 

registering of all connected customers on the Eskom/Municipality customer management system 

within 7 days after energization. 

 Sealing of all installed customer meters  

 The completion of all the necessary administration work in providing the works. (SACS, Planning, 

Survey, Project Engineering) 

 Installation certificate to be completed by a competent resource and to be submitted within 7 days 

after energization.                                                 
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C3.2 HEALTH AND SAFETY RISK ASSESSMENT 
 
The below mentioned is for information purposes to assist the Tenderer/Contractor however the onus is on 

the Tenderer/Contractor is to undertake their own risk assessment of the site/s and adhere to the latest 

Construction regulations, statutory requirements, Health & Safety requirements, Environmental 

requirements, SANS codes, Eskom Standards, Procedures and Specifications, etc. 

 

The following risks have been identified at project design stage: 

 Working in close proximity of existing overhead lines. 

 Working on uneven terrain presenting risks of falls. 

 This is a residential built up area and there are possible public liability risks. 

 Ergonomic risks from working on elevated positions 

 Weather related risks as temperatures can be extreme 

 Hi-jacking risks 

 Most parts of the area have explored rocks, earthing of Transformers and general work may pose 

a challenge.     

C3.2.1 STATUTORY REQUIREMENTS 

 
All activities shall comply with the statutory requirements and where possible within the ambit of the relevant 
guidelines, inter alia: 

 
a) The Occupational Health and Safety (OHS) Act 85 of 1993 and Construction Regulation of 2003 
b) The principles of the Distribution Standards ( Eskom) 
c) The requirements of the relevant Eskom standards in force at the time of tender i.e. 

Distribution Standards 
d) The Construction Regulations under Government Gazette No. 25207 of 18 July 2003. 
 

The Contractor is to note that should shortcomings appear in the Eskom standards, these are to be 
highlighted, and proposals offered, and allowances for changes based on these proposals are to be included 
in the tender. 
 
All tenderers must submit a Health & Safety Plan available to Eskom Risk/Municipality for evaluation on 
acceptance of tender or provide relevant documentation indicating accreditation. 

 
C3.2.2 Guarding, Barricades, Lighting and Traffic Intersections 
 
The Contractor must arrange guarding, barricades, lighting and traffic intersections for work in public roads 
and the respective areas of the site works. This arrangement must comply with the applicable Road Traffic 
Ordinance, the requirements of the Occupational Health and Safety Act (Act 85 : 1993) and the project 
specification. 
 
 
C3.2.3 Protection of Structures 
 
In cases where work has to be done in the vicinity of buildings, bridges, tanks or other structures, the 
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Contractor must take all the necessary precautions as required by the Occupational Health and Safety Act 
(Act 85 : 1993) and the Mines and Industries Act of 1956, (Act 27 : 1956). These precautions shall include 
shoring where necessary, to ensure the safety of structures which is subject to danger during installation. 
 
 
C3.2.4 Protection of Surface and Underground Services 
 
The Contractor must take all the necessary precautions to detect & protect all existing services (meaning 
services on the site) and he will be held responsible for all damages to these services, caused by his 
activities and shall be repaired at the Contractor’s cost. 

 
 
C3.2.5 COMPLIANCE WITH ACT 
 
The complete installation shall be in accordance with the Occupational Health and Safety Act (Act 85, 
1993). The Contractor’s attention is drawn to the requirements of SANS 10142 Part 2 and the Contractor 
must have a registered person in employment to act as his Engineer and sign off the required 
documentation. 

 
 
 
C3.3 Material  
 
All materials are to be supplied and delivered by the contractor for safe keeping on site unless otherwise 

stated or instructed by the Client. 

 

Transport for collecting of materials and off-loading is for the Contractors account. 

 

Transport for returning of All the Eskom or Municipalities surplus and dismantled materials are for the 

Contractors account. 

Items for The Works Supplied by the Municipality received from Eskom (Applicable if required) 
 
The following material will be supplied to the Contractor as the work conducted is under the jurisdiction as 
an Eskom Operations and Licensed area: 
 

SAP NO. QUANTITY DWG. NO.  DESCRIPTION 

      
     

 
Materials supplied by Eskom, marked “collect” must be collected from Eskom Stores. 
 
The Municipality representative and the Contractor shall sign the Goods Issue Document at collection as 
a declaration that; 
 
 The quantities are correct as specified on the Good Issue Document 

 The quality of material is acceptable 

 Any discrepancies found shall be noted in the remarks column and co-signed by the Municipality 

representative 
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 Municipality representative and the Contractor 

                                                                          

MATERIALS SUPPLIED ARE: 
 
All other materials associated with the completion of the project as per the bill of quantities. 
 
The Storekeeper shall action these remarks 
 
The Contractor is responsible to store and safeguard the material on site. 
 
All material received shall be neatly stored in clearly defined areas to facilitate checking of quantities and 
quality. Receipt slips shall be forwarded to the Project Manager on collection and a record shall be kept on 
site of the total quantities of material received. Such records will be subject to audit by the Department of 
Energy. The Client/Municipality will not be held responsible for any construction delays resulting from loss 
of material. 
 
All surplus material, including off-cuts of phase and earth conductors shall be collected by the Contractor 
on completion of each scheme and returned to Client/ Municipality’s Operational Store. 
 
Loss, theft or damage to material supplied by Client/Municipality while under the Contractors control shall 
be for the account of the Contractor. The risk in the material shall pass from Client/Municipality to the 
Contractor on receipt by the Contractor. 
 
The Contractor shall have no claim against Client/Municipality in respect of delay and disorganization of 
work due to late deliveries of materials to Client/Municipality Stores or railheads for reasons beyond the 
control of Client/Municipality.        

 
It is the Contractors responsibility to ensure that delays in deliveries of materials are brought to the notice 
of Client/Municipality ’s Project Manager immediately. 
 
The Contractor shall maintain a record of material receipts, on hand and where used at the storage 
premises at all times. 
 
The Project Manager shall be allowed free access to audit and inspect such site stores. 
 
The Contractor shall ensure that all materials required for the completion of this Works, shall be timeously 
ordered and delivered. A minimum of 14 (fourteen) days’ notice on a dispatch request form is required by 
Eskom for the preparation of each batch of materials to be delivered. The Contractor will nevertheless 
compile a detailed delivery schedule depicting types and quantities of materials and the dates on which 
such materials shall be available for collection. 
 
The Contractor shall note that materials shall be specified in terms of standard assembly drawings as 
contained in the Eskom Distribution Standard. 
 
The Contractor shall nominate a responsible person for receiving of material from Client/Municipality 
Stores. The nominated person shall collect materials personally and shall present identification to 
Municipality’s requirements. 
 
At the end of the contract period, all Free-issue surplus material shall be returned to the Municipality’s 
Operational Store(s) from where they originated unless otherwise instructed by the Client. 
 
No person shall be allowed or permitted access to the material storage area without the written consent of 
the Project Manager. 
The Contractor shall not release any material received by this store to any person, including Municipality 
personnel, without the written permission of the Project Manager. In the event of such permission being 
granted, date, time, quantity and recipient shall be noted, and signed for the person removing the material. 
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Copies of receipt/delivery slips shall be forwarded to the Employer’s representative on receipt and a record 
shall be kept on site of the total quantities of material received. Such records will be subject to audit by the 
Employer’s representative. The Employer will not be held responsible for any construction delays resulting 
from loss of material. 
 
If meters are mislaid on a project, the Contractor must immediately notify the Employer of the loss. 
The Contractor will be liable to the Employer for all meters that are mislaid or lost on the project. 
The Employer will deduct an all-inclusive cost of R 3000.00 (excluding VAT) per meter from the 
payments due and / or retentions held. 
 
“Contractors are at all times fully accountable for meters commissioned illegally or service 
connections completed illegally, for financial compensation or not, whether the connections were 
completed by their staff or by others. The contractor will not be relieved of his accountability based 
on whether the staff introduced and employed for Eskom work is of temporary or permanent nature.  
Any illegal activity that is uncovered that is as a result of a particular contractor’s staff will result 
in the contractor and the staff being liable and being penalized, charged and possibly prosecuted.”  
 
 
 
 

C3.4 Meetings   
 
It is envisaged that the Contractor will be attending the following meetings at his own cost. 
 
Meeting     Frequency 
Site Inspection (Quality Assurance)  twice a month 
Site Meetings     twice a month 
Pre-Energising commissioning   once/ per zone/ per section area 
Project Closing Out Meeting   once 
Final Hand-over     once 
Safety meeting     once a month 
Feedback meetings    once a month 
 
 
 

C3.5 Recording of Tests/ Safety Data    
 
The Appointed Contractor should provide the books / manuals for recording the above data. 
 
 

C3.6 Program 
 
C3.6.1 Key Dates 
 
Survey Works          To Be Submitted 1 Week After Appointment Letter 
Construction to Commence          1 Week After Appointment 
Construction Completion          4 Months from Appointment 
Energising of all connections                           4 Months from Appointment 
Handover, CRP data. As-built drawings         End of June 2024 
 
                                                                                    
                                                                            
 A detailed construction and resource schedule to be provided by contractor. This becomes part of 
the contract.  Failure to provide this may result in disqualification. 

 
 

C3.6.2 Documents, Liaison and Reporting  
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a) Employer’s Representative duly authorised to administer this Appointment and to whom all 

related correspondence and copies of invoices shall be addressed is: 

 
Thabani Projects (Pty) Ltd.  
93 Zenith Drive, Umhlanga 
4319 
 
ATTENTION: Mr. Haygan Chetty 
Tel:  071 071 2932 
Fax: 086 480 5398 
Email: hayganc@thabaniprojects.co.za 
  
(b) Original invoices to be sent to (Hand Delivered): 
CLIENT/MUNICIPALITY - GREATER KOKSTAD MUNICIPALITY 
75 Hope Street 
Kokstad 
4700 
 
ATTENTION: Mr. Tendai Bere 
Telephone No: 039 797 6000 
Fax No: 039 727 3676 
E-mail: tendai.bere@kokstad.gov.za 
 
(c) Reporting Requirements: 

 
A weekly progress report containing: 

 
- Executive summary  
- Performances to date 
- Matters Arising 
- Upcoming planned duties 
- Conclusion/ recommendations 
- Overall performance of Contractor 
- Etc.                 
                                                                              
The above has to be sent to the above-mentioned Employer’s Agent, every Friday. 

 
The following feedback is also required by the above-mentioned responsible person: 

 
Physical progress on all aspects of the project every Friday before 15h00. 

 
The Employer’s Agent will discuss the format and definitions with the Contractor. 
 
(d)  Payments: 
 
The assessment for work done on site will be on the 15th and last day of each month. 
 
The Contractor is required to submit a Contractors Progress Report, which is to be submitted together with 
the Contractors Payment Claims all as per the “Reporting Schedules” attached hereto. Payment of the 
contractor is conditional on the information being accurately and timeously provided. Over and above the 
Contractor shall submit a detailed weekly report with pictures to the Engineer. 
 
NOTE:  
Section 5 of the Bill of quantities “Service Connections” will only be paid once all correct 
information necessary for the loading of connections into Co-dap tix/Municipal system has been 
submitted to Eskom/Municipality/Consultant i.e. control sheets, meter cards, Uploaded PCS files 
etc. 
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C3.7 Temporary Works 
 

The Contractor is to allow for all temporally works required erection and installation of the electrical 
plant and equipment to be installed under this contract. 
 
 

C3.8 SMME / BWO Status 
 
Contractors are requested to supply information pertaining the ownership and control of the company. 
The contactor is to supply their BEE Verification Certificate and CIDB confirmation status. 
Confirmation of the above and current ownership is a Tender Returnable. 
 
 

C3.9 Procurement 
 
C3.9.1 Compliance with Employment Equity Act No. 55 of 1998 
 
Contractors employing more than fifty (50) employees are required to submit a certificate of compliance 
with the Employment Equity Act No. 55 of 1998. 
 
This certificate of compliance is a mandatory Tender Returnable and failure to do so would 
lead to disqualification of the offer / tender. 

 
 

C3.9.2 Community Involvement 
 
Generally 
 
In all the Municipality activities (electrification, customer service, etc.) Client/Municipality involves the 
community, be it for prioritizing, identifying projects, advice or information. 
 
Contractor must follow the established Municipality methods and channels 
 
Contractor must organize all community meetings in respect of the Project. 
 
This community involvement system must be understood and accepted by the Contractor 
 
In any activity whatsoever the community by way of its structures (Village representatives, local and 
district electrification committees) should be notified and involved. 
 
Implementation of Client/Municipality policy 
 
The following aspects of Client/Municipality ’s intentions regarding community-oriented projects 
 
 Promotion of community participation 

 Retention directly and indirectly of a significant portion of capital expenditure within the 

community 

 Development of local entrepreneurs (Contractors) 

 Transfer of administrative, managerial and commercial skills 
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C3.9.3            Expanded Public Works Programme 

 
Employer’s Objectives 
 
The employer’s objectives are to deliver public infrastructure using labour intensive methods  
 
Labour-intensive works 
 
Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Such 
works shall be constructed using local workers who are temporarily employed in terms of this scope of 
work. 
 
The degree to which Contractors are able to embrace these principles must be indicated in the Tenders 
submitted (see Tender Forms). This aspect of the Works is material and will be evaluated in 
consideration of the Tenders. 
 

 
      To be collected by the Contractor: 
 Base indicators to be collected on all EPWP projects (Table 1) 

 
Table 1: Base indicators to be collected on all EPWP projects 

 
B1 
Number 

Project level Indicator to be used in 
monitoring system 

Comments 

1  
Number of people (“Different warm 
bodies”) employed on relevant project 

Will be assumed to be equivalent to 
number of job opportunities created. 
Will measure the number of people to 
benefit directly from the EPWP 

2 
Person-days of employment created 

Total number of person days created 
will be divided by 230 to convert to 
person years of employment created 

3 

Minimum wage rate 

Since local public bodies may set the 
wage rate as part of the EPWP to wage 
rate on a particular project will need to 
be reported 

4 
Number of training days provided 

Since all workers are entitled to training 
it is important to ensure that actual 
training is delivered 

5 
Overall spending on the project 

Will give an indication of how much is 
actually, spent on EPWP projects 

6 Demographics of workers on EPWP 
Projects 

The percentages of women, youth and 
disabled to be reported on. 

 
  KPI to be used for the EPWP (Table 2)  

 
Table 2: KPI’s to be used for the EPWP 
 

KPI 
Number 

KPI Method for calculation Comment 

1 
Number of Job 
opportunities 

created 

Assumed to be equal to 
number of warm bodies 

employed per project 

Will give an indication as to 
how many unemployed 

people benefit directly from 
the EPWP 

2 
Person years of 

employment created 

Divide the total number of 
person days of all projects by 
230 (Agreed upon number of 
person days of employment 

per year) 

Indicator that shows the 
equivalent number of full-

time jobs created 
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C3.9.4        Community Liaison Officer (CLO)  

It may be required of the Contractor to appoint a Community Liaison Officer/s for the duration of the 
contract. This person/s will be a resident of the area and will be sourced in conjunction with and 
appointed with the approval of the local community structures and the Employer. 
 
The function of the Community Liaison Officer will in brief be to keep residents and consumers fully 
informed of the extent, programme and duration of the contract at all times, as well as all planned 
interruptions to supply, whilst all complaints and enquiries by residents, consumers or the public at large 
are to be directly communicated to him for attendance by the Contractor. Payment will be effected as 
measured on a monthly basis. 
 
 

C3.10 CONSTRUCTION 
 

C3.10.1 Outline of Additional Work Required by the Contractor which the Contractor shall    
                    factor into their pricing. 

 
 Community liaison 

 
 Materials management 

 
 Outage management 

 
 Quality management 

 
 Commissioning 

 
 Hand-over 

 
 
 
 
 

3 
Number of training 

days provided 
Total sum from all projects 

Measure total amount of 
training provided 

4 
Overall spending on 

EPWP projects 
Total sum from all projects 

Measure total government 
spending on the EPWP 

5 
Demographics of 
workers on EPWP 

projects 

Total sums of the project totals 
of women, youth and disabled 

employed 

Measures the 
demographics of the people 
benefiting from the EPWP 

6 
Average length of 

employment created 

Divide person years of 
employment created (KPI 2) by 

number of job opportunities 
(KPI 1) 

Also allows comparison 
between sectors and types 

of projects 

6 
Total income paid 
out to previously 

unemployed workers 

Multiply number of person-
days (BI 2) by the minimum 

wage (BI 3) 
 

7 
Average income of 

EPWP worker 

Divide Total income (KPI 6) by 
Number of job opportunities 

(KPI 1) 
 

8 
Average duration of 

training provided 

Divide total number of training 
days (KPI 3) by number of job 

opportunities (KPI 1) 

Provides an indication of 
the level of skills build in the 

Programme 

9 
Percentage of 

spending paid out to 
EPWP workers 

Divide total income paid out 
(KPI 6) by Overall spending on 

EPWP (KPI 4) 

Measure the labour 
intensity of the EPWP 
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C3.10.2 Statutory Requirements & Standards 
 
All activities shall comply with the statutory requirements and where possible within the ambit of the 
relevant guidelines, inter alia: 
 
The Occupational Health and Safety (OHS) Act 85 of 1993 and Construction Regulations, 18th July 
2003 or latest revision. 
 
The principles of the Distribution Standards (Eskom) 
 
The requirements of the relevant Eskom Standards in force at the time of tender, i.e. Distribution 
Standards, Technical Bulletins and Engineering Instructions 
 
The Construction Regulation under Government Gazette No. 25207 of 18 July 2003 or latest revision. 
 
The Contractor is to note that should shortcomings appear in the Eskom standards, these are to be 
highlighted, and proposals offered, and allowances for changes based on these proposals are to be 
included in the tender.   
 
All tenderers must make generic Health & Safety Plan and Health & Safety Competency information 
available to Eskom Risk/Municipality for evaluation on acceptance of tender or provide relevant 
documentation indicating accreditation. 
 
 
Contractor Requirements / Registration 
 
The Contractor must ensure compliance with the following requirements / registration: 

 
Wireman’s License 
Electricity Contractors Board Registration 
Operation Regulation for High Voltage Systems 

 
Appointment of a responsible person in terms of the Occupational Health and Safety Act, Act 85 of 1993 

 
 
C3.10.3 Materials 
 
All materials offered are to conform to the Eskom Buyer’s Guide Part 9 (unless otherwise stated by 
the Municipality) and they are to be procured from Eskom Preferred Suppliers (Refer to document 
TQSNC008 listed under section 3, Specifications), and shall be new and of the best quality. If any 
deviation or variance from the above to be approved by the Consultant prior to implementation. 
 
Material options will be determined in accordance with the Distribution Standard packages. Where 
specific site circumstances require non-standard material application and / or due to shortcomings of 
the standard package, the designer / contractor shall develop “ad hoc” packages to submit these to 
Eskom Technology & Quality Department/ Municipality for approval before implementation. 
 
Where materials other than those in the standard design packages are offered, the “Tendered material 
and Technique” schedule shall be completed as part of the tender.  
 
In addition to the Buyer’s Guide, all bare conductor shall comply with the Eskom Distribution Technology 
Standard SCSSCAAY5 Rev 1 or latest revision Specification for Phase Conductor for Distribution Lines 
February 2001 or latest revision. 
 
 
C3.10.4 Refurbished Materials 
 
Only new material will be tendered on in the main offer. Refurbished / second-hand material may only 
be tendered as an alternative. 
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C3.10.5 Marked Conductor 
 
 Only marked conductor may be used on this project as per Eskom standard on projects unless 

otherwise stated by the Municipality. 

 
 The tenderers shall provide for waste and off-cuts in their tenders. 

 
 The successful tenderer (Contractor) must procure marked conductor from an approved 

manufacturer, on behalf of the Municipality. 

 
 Client/Municipality will maintain ownership of the marked conductor at all times. 

 
 Conductor manufacturers may sell marked conductor only to those contractors who can prove 

that it will be used on Eskom/ Municipality related projects. Client/Municipality will provide such 
contractors with the necessary proof, indicating the name of the project and the quantities 
required. 

 
 The contractor provides for the necessary transport arrangement to deliver conductor to site.  

 
 Client/Municipality pays the contractor in accordance with the contract, and the contractor pays 

the supplier in accordance with their agreement.  

 
The contractor arranges for returning unused marked conductor to the supplier, should there 
be any.  
                                                                          

 The contractor returns all waste and off-cuts to the Municipality stores. 

 
 An accredited Distributor may only be included in the supply chain if Client/Municipality have 

received confirmation from the Eskom-approved Manufacturer of the following: 

 The Distributor is an approved/ accredited Distributor of the Manufacturer. 

 No marked conductor will be sold to anyone without a letter being presented to the 
manufacturer.  

 Marked conductor will be delivered directly to the contractor/ site. 

 No marked conductor may be at the premises of the Distributor. 

 
 The Distributor merely arranges the deal, and the process as currently being applied, remains 

unchanged. 

 
C3.10.6 Restriction Applicable to the Successful Tenderer 
 
Procedures, Directives & Policies 
 
The Contractor must ensure compliance with all applicable Eskom/Municipal Procedures, Directives 
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and Policies 
 
C3.10.7 Plant and Materials, Including Materials Supplied by the Employer 
 
C3.10.8 Offloading, Stacking and Liability for Breakages 
 
The Contractor will be required, at his own expense; to make all arrangements for offloading and 
carefully stacking all plant delivered under this contract at the Site of the Works. The offloading and 
stacking shall be carried out strictly in accordance with the requirements of the Employers 
representative so as to permit a thorough and careful examination and testing of all items for breakages, 
fractures, etc, and any routine maintenance that may be required during storage and that will be carried 
out by the Contractor under this Contract. 
 
The Contractor shall be fully responsible for the protection of all plant delivered by him to Site in 
accordance with the requirements of the Conditions of Contract. The tendered price submitted by the 
Tenderer shall be deemed to cover the provision of security during the installation and commissioning 
phases. 
 
C3.10.9 Inspection at Site 
 
All materials and plant will be carefully examined upon delivery at the Site by the Contractor and the 
Clerk of Works. All items showing defects or damage of any description shall be laid aside as being not 
in accordance with the requirements of the Contract and these shall be removed and repaired or 
replaced by the Contractor at his own cost. 
 
Plant or materials supplied by the Employer will be examined and laid aside, but not removed, 
repaired or replaced at the Contractors cost 
 
C3.10.10 Earthing 
 
The Contractor will be responsible for ensuring that soil resistivity tests are carried out, and that the 
earthing design is completed and submitted with the tender. (as per Earthing Standards part 2).  
 
 
C3.10.11 Clearances and shared structures 
As per the Distribution Standard.     
 
 

 
C3.10.12 Equipment and Structures 
 
The Contractor is to ensure that structures are uncluttered and that working clearances are maintained 
with regard to the amount of equipment installed and shall ensure that provision is made for safe and 
easy operational practice. This is especially pertinent to strain poles, switching points and transformer 
structures. Equipment must not be positioned on angle or strained structures. In addition, there shall be 
no three-phase tees, or equipment placed on vertical structures.  Medium Voltage routes are to be as 
straight and simple as possible. Correct sag and tension techniques are to be used. 
 
C3.10.13 Site Visits 
 
A site diary will be signed by all personnel visiting the site. Deviations will be reported to the Project 
Manager. 
 
(The Consultant and Client/Municipality personnel will be granted full and unconditional access.) 
 
 
C3.10.14 Connections 
 
The following principles apply to connections 
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(a) Where only a meter change occurs, 
 
The requirements of the standard, “Connecting existing customers in townships which 
Eskom is electrifying Ref.: CD/s019” applies 
 

(b) New Connections 
 
Combined Neutral and Earth (CNE) service to be provided in line with the new earthing 
policy 

 
   All meters to be sealed by the Contractor. (see bill no. 5 in all the project bills) 

Note: 
The contractor is responsible to make good walls where ready-boards have been installed which 
may include the wall to be plastered and an application of one coat of paint. (See bill no. five (5) 
in the Bill of Quantity.) 
  
Section 5 of the Bill of quantities “Service Connections” will only be paid once all correct 
information necessary for the loading of connections into Co-dap tix has been submitted to 
Eskom/Municipality/Consultant i.e. control sheets, meter cards, Uploaded PCS files etc. 
 
C3.10.15 Upfront Payment 
 
The upfront payment for materials on site is subject to agreement and decision from the Client and the 
Contractor meeting the following criteria on: 
 
Contractor provides proof that the ownership of the said materials has passed from the supplier to the 
Contractor (i.e. letter from supplier stating that the materials are paid for in full / or cession from supplier 
ceding title to the Contractor); 
 
List of materials supported by copies of invoices and delivery notes; 
 
Cession from the Contractor transferring ownership of said materials to Client/Municipality;    
Verification by Employers representative / Clerk of Works that materials are on site. 
 
 
C3.10.16 Marketing and PCS data 
 
1. Gather all project and customer information. 

2. The area to be covered must be indicated on a map with clear boundaries. 

3. Community meeting must be held explaining the purpose of the contractor’s visit to the area 
prior to commencement of fieldwork. 

4. Explain the electricity process to the customers. 

5. Capture final GPS coordinates of installation where the meter is installed. 

6. Capture the attribute data of the household in accordance with Eskom specification. 

7. Allocate a number to the house in accordance with Eskom specification. This number is called 
the AltID of the installation. Attach labels as per Eskom’s standards. 

8. Attach labels to the stubby pole using Eskom approved labels. In the absence of stubby poles 
labels to be attached to house. 

9. Complete Prepaid Application Data Collection Form. The forms will be supplied by 
Client/Municipality . 
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10. Present GPS data to Eskom/Municipal representative in. dgn format as required by MicroStation 
version 8. 

11. The PCS file is to be populated with accurate information and special attention to the Meter 
number, Installation Certificate number, Sealing device number and AltID number 

12. The meter number needs to be checked off against the scanned meter number from the MATs 
system received from the Consultant on the issuing of the meters.   

13. Installation AltID must be indicated on the. dgn.   

14. The installation data must be updated and presented in the latest PCS.xls spreadsheet 

15. The GPS coordinates must have an accuracy of 3-5 meters 

16. The Installation Certificates are to be filled per transformer zone in a lever arch file. 

17. PCS file needs to be verified by the consultant and customer services DC’s 

18. The GPS format must be WGS84. Account Number is done by Eskom at Uploading Stage. 

 
C3.10.17 Sample infrastructure Installation 
 
 The successful Contractor will be required to build a sample reticulation sub system for the 

Municipal’s Project Manager’s approval, to serve as a quality benchmark for the project before 
construction commences. This sample system shall include the tendered commodities (sample 
board) and the construction techniques (stubby line) applicable to the project and shall be built 
at a central point (to be agreed with the Project Manager). The cost of the sample system in its 
entirety will be for the Tenderer’s account. 

 
 The sample installation proposal shall be submitted at the detailed design stage and the 

construction work shall not commence until such time as the sample installation has been 
completed and approved by the Project Engineer. Furthermore, all materials used shall comply 
with the requirements of the Buyers Guide, Distribution Std part 9, and shall be new and of the 
best quality. 

 
 The stubby line and sample board shall remain available and intact for the full duration of the 

project. 

 
C3.10.18 Approvals 
 
The Contractor shall obtain all the statutory approvals for the construction of this project on behalf of 
the Municipality from the Authorities concerned and such approvals must be forwarded to the 
Eskom’s/Municipality’s Technical Evaluation Office. All approvals to be done via Eskom’s/Municipality’s 
Technical Evaluation Office to cater for annual consideration/records etc. Statutory approvals for any 
given transformer area have to be submitted prior to the construction of that particular transformer area, 
to the Municipality Project Manager. 

 
 

 
C3.10.19 Specification for “As-Built” Plans (Rev. 4 1999-10-25) or the latest revision / unless 
otherwise stated by the Municipality 
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Main Objective 
 
The main objective behind the requirement for the provision by the Contractor of “as-built” information 
is to provide the computerized mapping service for the Marketing, Planning, Survey Records, and 
Construction and Maintenance of Urban/Rural reticulation projects.  The Contractor is to mark-up the 
construction drawings with all changes on site showing the as-built configuration including in a soft dgn 
MicroStation editable drawing file format to be submitted to the Consultant. 
 
 
C3.10.20 Reporting to the Consultant and Municipality 
The Contractor is referred to the required Progress Report Format, as per the below. The form 
compares the “Planned” progress at the start of the project with the actual progress achieved 
 
The form is to be completed weekly with all the information as required on the form. 
 
Reporting Requirements: 
 
A weekly progress report containing: 
 Executive summary (typical one to two paragraphs) 

 Performance to date 

 Problems experienced 

 Pictures with the latest progress on site 

 Priorities for the next two weeks 

 Corrective actions necessary and needed 

 Overall performance of Contractor (s) 

 
       has to be sent to the Employer’s Agent 
 
The following feedback is also required by the above-mentioned responsible person: 
 
 Physical progress on all aspects of the project every Friday before 12H00 

The format and definitions will be discussed with the Contractor and by the Employer’s Agent. 

 

 
C3.10.21 Excavation 
 
Due to excavations being entirely the Contractors risk, Contractors must make themselves fully aware 
of the soil conditions during the Tendering phase. 
 
Contractors are warned that the terrain is uneven and the access to pole positions may prove to be 
difficult in certain areas. 
 
Contractors are advised to obtain as much information as possible regarding the soil structure in this 
area as no claims will be entertained should excavations prove to be more difficult than what 
Contractors allowed for in their Tender Submission. 
 
Rock excavations of holes using non-explosive methods will be compensated at a quoted rate as per 
attached Bill of Quantities. No extra compensation for rock excavation using mechanical tools will be 
considered. All rock holes will have to be verified by the Consultant prior to excavation using non-
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explosive methods and will be measured as extra over. The contractors offer will be evaluated with the 
provisional quantity of rock inclusive and exclusive of the tendered price. 
 
C3.11 PROGRAMME, PLANNING & REPORTING 
 
A Programme is to be submitted within 14 days of contract award. The Programme shall indicate critical 
path activities and shall be submitted in hard copy and MS Project format (.mpp). 
 
When work under this Contract must of necessity be carried out in conjunction with the work of other 
contractors or with that of the Employer, it shall be coordinated and programmed in such a manner as 
to interfere as little as possible with the progress of such other work, and so as to offer every reasonable 
facility to other contractors and to authorized employees of the Employer. 
 
One quarter of the Price for work done to date will be retained in assessments of the amount due until 
the Contractor has submitted their first Programme showing the information which the Works 
Information Requires 
 
The Contractor shall submit a Programme in the form of an activity schedule, which itemizes the Works 
and indicates both the Rand value and the duration/completion of each activity. 
 
Reporting Requirements: 
 
A weekly progress report containing: 
 Executive summary (typical one to two paragraphs) 

 Performance to date 

 Problems experienced 

 Priorities for the next two weeks 

 Corrective actions necessary and needed 

 Overall performance of Contractor (s) 

 
       has to be sent to the Employer’s Agent 
 
The following feedback is also required by the above-mentioned responsible person: 
 
 Physical progress on all aspects of the project every Friday before 12H00 

 
The format and definitions will be discussed with the Contractor and by the Employer’s Agent. 
 
 
C3.12 COMPLETION 
 
The Contractual Completion Date will only be achieved when the as-built information supplied by the 
Contractor is accepted and approved by the Municipality and Consultant; when all connections are 
energized and handed over to the Municipality/Eskom. 
 
The Contractor must submit marked-up drawings to the Consultant, who will compile and submit the 
as-built drawings to Eskom for approval. 
 
The Contractor to liaise with the Employer’s Agent with regards to approval of as-built. 
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C3.13 QUALITY MANAGEMENT 
  
Eskom’s Quality requirements for the implementation of a Quality System to be in accordance with the 
Eskom Standard ESKASAAU7 or unless otherwise stated by the Municipality.  Quality checks to be 
carried out in accordance with TQRRPO20 Rev1 or latest revision, by the contractor prior to the 
Consultant/ Clerk of Works or the depot inspections.  All documentation must be signed by the 
contractor and forms part of the hand-over.  Should the Contractor not fulfill this requirement, any extra 
time spend on site by the above-mentioned personnel to re-inspect, shall be for the Contractor’s 
account.   
 
 
 
C3.14 SAFETY 
The following documents are applicable unless otherwise stated by the Municipality: 
 
SCSPVABF3 – Occupational Health & Safety Requirements to be met by Contractors and Sub-
contractors Employed by the Municipality.  
 
SCSPVABM9 – Co-ordination of Safety on Capital Projects  
 
SCSASAAW8 – Standards Applicable to Contractors working in Close Proximity to Live Apparatus. 
 
Further to the above clauses the following must be strictly adhered to on inception and award 
of the contract: 
 Crimping tool calibration test certificate 

 Dynamometer test certificate 

 List of team leaders and their training records which should include, proof that they have been 
trained and are in acknowledgement of the following skills/methods of construction and or other 
factors involved in the building of power lines: 

# Sagging 
# Crimping 
# Building power lines  
# First aid  
# Emergency preparedness 
 

 
 HV REG's certificates for those who will take permit during outages 

 Minutes of safety meetings that were carried out during the project 

 Access to site documentation 

 Accreditation records of personnel on site from Mersey 

 Sagging chart used for stringing 

 A full list of employees working in the project as well as their duties (this must include all "casual" 
and local labour as well) 

 A list of personnel in charge of First Aid, including training records, as well as their appointment 
in terms of the Statutory and OSH Act. 

 The Contractor is to provide safety clothing to all labour employed including casual as well as 
local labour.   
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C3.15 ENVIRONMENTAL MANAGEMENT 
 
Environmental Management to be in accordance with the following Eskom policy / procedure unless 
otherwise stated by the Municipality: 
      
 ESKPBAAD6 

 ESKPVAAZ1 

Environment Management issues to be referred and coordinated through Eskom’s Eastern Region 
Environmental Department (New Germany) or the Municipality depending on which entity is responsible 
for taking over the infrastructure. 
 
The Contractor shall be responsible for producing their own Environmental Management Plan (EMP), 
DESD, Environmental Specification and Environmental Compliance. Allow for compliance with Eskom, 
Municipality and Environmental Specifications/Codes including project scope of works. 
 
 
Bush Clearing & Permit Application 
 
The Contractor shall be responsible for the complete permit application process to the respective 
environmental authorities, appoint a Vegetation/Botanist specialist to identity if the trees/area is 
protected, appoint an Eskom approved bush clearing contractor to undertake bush clearing in the areas 
affected by the Construction works to ensure a functional working solution. Contractor to factor into their 
pricing for any site rehabilitation, bush clearing, tree cutting, permit applications, etc required as per 
Client/Engineer. Contractor is to price for all risks and will be liable for any fines if the correct process 
is not followed accordingly. 
 

Application of a penalty clause will apply for incidents of non- compliance. The penalty imposed will be 
per incident. The penalties imposed per incident or violation will be as follows: 
 
Incident/ Violation Penalty 
Failure to provide adequate sanitation R 3 000 
Unauthorized removal / clearing of vegetation R 10 000 
Failure to provide adequate waste disposal facilities and services R 5 000 
Failure to reinstate disturbed areas within specified time period R 3 000 
Failure to rehabilitate disturbed areas within 1 months of completion R 5 000 
Any other contravention of the environmental specification R 1 000 
 

 
C3.16 SITE SERVICES & PROCEDURES  
 
The Contractor is to provide everything necessary for the proper and timeous completion of the project. 
 
a) The Contractor provides an area for the construction offices, stores, yards, etc. to the approval 

of the Employer’s Agent In addition, the Contractor shall make available a desk to be used by 
Employer’s Agent / Employer’s Representative. 

 
b) The Contractor erects a 1,8m fence around his construction site and fits a lockable gate 

 
c) The Contractor provides a construction supply at their site camp and anywhere else as may be 

required 

 
d) The Contractor provides the necessary connecting cables and distribution board(s) from the 
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electricity supply source to the points of demand. The Contractor provides all the necessary 
connection to the electricity supply and maintains and secures all cable, etc. 

 
e) The Contractor is to provide an adequate communication network to facilitate the project 

including telephones and fax facilities. (Telkom telephone) 

 
f) Contractor shall provide a competent Quality Officer to ensure that the infrastructure is built to 

a high quality and adheres to latest quality checking procedures according to the Eskom 
specifications and Client requirements on site. The Quality Officer is to check all infrastructure 
built on site according to the contract and also ensure all that the Contractor's staff builds the 
infrastructure to the latest specification as per the Contract or instructed by the engineer 
construction. The function of the Quality Officer is a full time function therefore the appointed 
Quality Officer is not allowed to perform any other functions. The Quality Officer shall be made 
available to the Engineer, his Representative or the Clerk of Works, if so required. 

 
g) The Contractor shall make his own arrangements to obtain and provide all necessary water 

and sewage connections. 

 
h) The Contractor shall make his own arrangements to obtain power during construction. The 

contractor has to do the arrangement with Municipality/Eskom to apply for the electrical 
connection to the facility. 

i) An approved rain gauge properly fenced off shall be provided by the Contractor free of charge 

j) Establishment of staff accommodation, office accommodation on site for staff, an equipped 
office with a table and ten chairs including a plan table, uncapped wireless wifi/internet for site 
meetings and a seperate office for the Client's Engineer & Clerk of Works including office 
furniture, uncapped wifi/internet facilities, A4 & A3 colour mutlifunction printers (scanner, 
coppier & printer) and telephone / telefax and facilities. All the facilities shall full electrical 
supply, fully air-condition, fully furnished, office equipment as required, adequate lighting for 
these facilities in compliance with the OHS Act and SANS Codes. One set of A0 colour 
drawings must be kept on site at all times. 

 
k) The Contractor shall provide adequate chemical toilet facilities for the use of the various 

workmen in accordance with the Regulations of the Department of Public Health and/or other 
authority and pay all charges in connection therewith; maintain same in a thoroughly clean and 
orderly condition; allow for moving the chemical toilets to new locations as necessary during 
the course of the Contract and finally remove such chemical toilets at completion and make 
good. 

 
l) No housing is available for the Contractor’s employees, and the Contractor shall make his own 

arrangement for housing his employees and transporting them to and from the site. The 
Contractor is in all respects responsible for the housing and transporting of his employees and 
for the arrangement thereof, and no claim for extension of time due to any delays resulting from 
this, will be considered. 

 
m) The Contractor provides facilities and resources for first aid, firefighting and emergency repair 

services in accordance with the Occupational Health and Safety Act and the local authority 
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regulations and requirements. 

 
n) The standard documents listed below form part of the contract: 

 
Ref. Rev. Title  

NWS 1058 4 Safety at Construction sites: Requirements to be met by Contractor 

NWS 1494 3 Fire Prevention and Protection of Contractor’s Premises on New Works Sites 
NWS 1007/T  The Management of construction, commissioning and handing over of 

Transmission Projects 
HV REGS 0 HV Regulations for HV Systems 

                                     
 

ESKASAA4  Occupational Health and safety requirements to be met by Contractor and 
Sub-Contractors 

 
o) Other Contractors may be involved in work on other parts of the Site or on associated 

equipment. Co-ordination with the other parties will be required for testing of systems involving 
other plant. 

 
p) Salvaged equipment from the dismantling process is to be removed from site and returned to 

the Eskom / Municipal Store in consultation with the Employer’s Representative. 

 
q) The Contractor must allow free access to authorised personnel when required and co-ordinates 

all interfaces with the Employer. 

 
r) The Contractor shall make its own arrangements, to the Employer and the Local Authorities 

approval for the disposal of all surplus material and construction waste resulting from the 
Works. 

 
s) The Contractor arranges for accommodation of his personnel. The Contractor provides 

temporary and/or mobile toilet facilities on the Site and removes all evidence of a construction 
camp on completion of the contract, which should be restored to its original, or better 
environmental state. 

 
t) In addition to his own signage details which shall, prior to erection, be submitted to the 

Employer’s Agent for approval, the Contractor shall provide, erect and maintain one project 
signboard bearing the name of the project, The Municipal name and logo and the name of the 
Employer’s Agent together with the Contractor’s own name, all to the approval of the 
Employer’s Agent. The cost of this sign will be borne by the Contractor. 

 
u) The switching of all MV feeders shall be performed by Eskom/Municipality or unless otherwise 

instructed by the Municipality. Written notification shall be given to the appropriate depot 
supervisor 14 (fourteen) calendar days in advance. The Contractor shall be allowed to perform 
LV switching with written permission from the Eskom/Municipal Personnel. 

 
v) Whenever it may be required to de-energise any approved portion of the electrical network 
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during the course of the contract, the Contractor shall post notices to that effect in terms of the 
relevant regulations. The minimum requirement shall be as contained in this paragraph of the 
specification. 

 
w) Each Section affected by the proposed power outage shall be notified by means of suitable 

notices fixed to the wooden electrical network poles. The notices shall be constructed from plain 
white paper glued to a firm “Masonite” backing board. The notice board shall be of minimum 
dimensions 600mm x 850mm. 

 
 
C3.19 ACCOUNTS AND RECORDS 
 
Records are to be kept of all invoices on the project. 
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C3.20  SPECIFICATIONS 
 
List of Specifications Applicable to this Contract but not limited to: 

 

Document No. Revision Title 

 Latest 

Eskom Distribution Standard 
Copies available from Eskom Distribution Technology, Technical 
Administrator, Telephone 011-871 2214. 
Important Note: where material options (i.e. coastal and inland) are 
available the coastal option will be applicable in Eskom’s Eastern Operating 
Region (Refer to Engineering Instruction EI-039-MVL). 
 

 Latest 

Engineering Instructions 
As issued by Eskom’s Eastern Technology and Quality Department, New 
Germany. 
Copies of the relevant Engineering Instructions are available on request. 

 Latest 
Technical Bulletins 
As issued by Eskom’s Distribution Technology, Simmer pan 
Copies of the relevant Bulletins are available on request. 

Annexure C 
1999-10-25 
1999-10-25 
1998-08-25 
D67-231 

 As-Built Drawings 
Specifications for As-Built Drawings 
MicroStation Data Levels 
Standard MicroStation Design File Settings 
As-Built Drawing  

Annexure D 
ESKPVAAZ1 
ESKPAAD6 

 Environmental Management 
Environmental Management Programme (EMP) Procedure 
Environmental Management Policy 

Annexure E 
ESKASAAU7 

 Quality 
Quality Requirements for the Procurement of Assets, Goods & Services 

Annexure F 
DISPVABF3 
SCSPVABM9 
SCSASAAW8 
 
 

 Safety 
Occupational Health and Safety Requirements to be met by Contractors 
and Subcontractors Employed by Eskom. 
Co-ordination of Safety on Capital Projects 
Standard applicable to Contractors working in Close Proximity to Live 
Apparatus 

SCSPVABP4 Latest Management of Substance Abuse 

ESKADABD7 
 
 
 
 

Latest Business Conduct 
Suspending Suppliers from Eskom’s Supplier Lists 
Eskom Business Conduct Policy and Guidelines 
Declaration of Conflict of Interest 
Copies of the abovementioned documents are not attached but are 
available from Eskom’s Tender Advise Centre, Clare Loitering, (031) 710 
5429 

E1-048-MVL  Technology & Quality Engineering Instruction: Generic Stubby Line 

TDQES001  Authorisation of contractors / Eskom staff 

SCSASABW3 
SCSPVACL6 
SCSSCABA5 

Latest 
Latest 
Latest 

Standard for a fall arrest system 
Procedure for using a fall arrest system 
Specification for a fall arrest system 

TQSNK008 Latest Checklist of Eskom Qualified Suppliers 
List of Eskom Qualified Suppliers 
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C3.21  REQUIREMENTS FOR THE PROGRAMME 
 
The contractor is to provide a detailed construction Programme in the form of an activity schedule which 
itemizes the works and showing the start and completion dates shall be submitted to the employer 
representative within 14 days of receiving the appointment. 
 
A weekly progress report shall be submitted electronically to the employer’s representative each Friday before 
15H00 
 
A daily log (provided by Contractor/Eskom/Municipality) shall be kept and completed daily, the format shall be 
confirmed by the Client’s Representative. Eskom’s quality assurance document shall be kept on site for 
Eskom’s/Municipality’s clerk of works and shall be updated as work progress. 
 
C3.22 OCCUPATIONAL HEALTH AND SAFETY 

 
The Employer's safety officer may at any time enter the premises or site to carry out safety inspections. The 
safety officer will notify the Contractor or his duly appointed representative of any safety hazards that he may 
find. 
 
Tenderers are required to comply with the Construction Regulations, their own Health and Safety Specification 
and Employer’s Health and Safety Specification or unless otherwise stated by the Municipality. An item has 
been included in the Schedule of Rates to cover this work. The Contractor shall factor into their pricing to 
ensure all their sub-contractors fully comply as well. 
 
SCSPVABF3 - Occupational Health & Safety Requirements to be met by Contractors and Sub 
Contractors Employed by Eskom 
 
DISPVABF3 - Occupational Health & Safety Requirements to be met by Principal Contractors 
Employed by Eskom Distribution 
 
EPL 32-94 - Safety, Health and Environmental (SHE) Policy 
 
DISADABQ9 - Access to Farms 
 
SCSPVABM9 - Co-ordination of Safety on Capital Projects 
 
SCSASAAW8 - Standards Applicable to Contractors Working in Close Proximity to Live Apparatus 

 
In carrying out its obligations to the Employer in terms of this contract; in providing the Works; in using Plant, 
Materials and Equipment; and while at the Site for any reason, the Contractor complies and procures and 
ensures the compliance by its employees, agents, Subcontractors and mandatory’s with: 

 
 the provisions of the Occupational Health and Safety Act 85 of 1993 (as amended) and all regulations 

in force from time to time in terms of that Act (“the OHSA”); and  

 the Eskom “Safety, Health and Environmental Requirements for Contractors” document attached to 
the Works Information (as amended from time to time) and such other Eskom Safety Regulations as 
are applicable to the Works and are provided in writing to the Contractor (collectively “the Eskom 
Regulations”).  The Eskom Regulations may be amended from time to time by the Employer and all 
amendments will be provided in writing to the Contractor. The Contractor complies with the provisions 
of the latest written version of the Eskom Regulations with which it has been provided; and 

 the health and safety plan prepared by the Contractor in accordance with the SHEQ Requirements. 

 
 (The OHSA and the Eskom Regulations are collectively referred to as the “SHEQ Requirements”.) 

 
 The Contractor, at all times, considers itself to be the “Employer” for the purposes of the OHSA and 

shall not consider itself under the supervision or management of the Employer with regard to 
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compliance with the SHEQ Requirements, the Contractor shall furthermore not consider itself to be a 
subordinate or under the supervision of the Employer in respect of these matters.  The Contractor is 
at all times responsible for the supervision of its employees, agents, Subcontractors and mandatory’s 
and takes full responsibility and accountability for ensuring they are competent, aware of the SHEQ 
Requirements and execute the Works in accordance with the SHEQ Requirements. 

 
The Contractor ensures that all statutory appointments and appointments required by any Eskom 
Regulations are made and that all appointees fully understand their responsibilities and are trained 
and competent to execute their duties. The Contractor supervises the execution of their duties by all 
such appointees. 

 
The Employer, or any person appointed by the Employer, may, at any stage during the currency of 
this contract: 

 
 conduct health and safety audits regarding all aspects of compliance with the SHEQ Requirements, 

at any off-site place of work, or the site establishment of the Contractor; 

 
 refuse any employee, Subcontractor or agent of the Contractor access to the premises if such person 

has been found to commit an unsafe act or any unsafe working practice or is found not to be qualified 
or authorised in terms of the SHEQ Requirements; 

 
 issues the Contractor with a stop order should the Employer become aware of any unsafe working 

procedure or condition or any non-compliance with any provision of the SHEQ Requirements. 

 
The Contractor immediately reports any disabling injury as well as any threat to health or safety of 
which it becomes aware at the Works or on the Site to the Project Manager.  

 
The Contractor appoints a person, qualified in accordance with the SHEQ Requirements, as the liaison 
with the Eskom Safety Officer for all matters related to health and safety, this person shall be 
contactable 24 hours a day. 

 
The Contractor confirms that it has been provided with sufficient written information regarding the 
health and safety arrangements and procedures applicable to the Works to ensure compliance by it 
and all employees, agents, Subcontractors or mandataries with the SHEQ Requirements while 
providing the Works in terms of this contract.  As such, the Contractor confirms that this contract and 
the relevant Eskom Regulations referred to in this contract constitute written arrangements and 
procedures between the Contractor and the Employer regarding health and safety for the purposes of 
section 37(2) of the OHSA. 

 
The Contractor agrees that the Employer is relieved of any and all of its responsibilities and liabilities 
in terms of Section 37(1) of OHSA in respect of any acts or omissions of the Contractor, and the 
Contractor’s employees, agents or Subcontractors, to the extent permitted by the OHSA. 

 
The Contractor hereby indemnifies the Employer and holds the Employer harmless in respect of any 
and all loss, costs, claims, demands, liabilities, damage, penalties or expense that may be made 
against the Employer and/or suffered or incurred by the Employer (as the case may be) as a result of, 
any failure of the Contractor, its employees, agents, Subcontractors and/or mandataries to comply 
with their obligations, and/or the failure of the Employer to procure the compliance by the Contractor , 
its employees, agents, Subcontractors and/or mandataries with their responsibilities and/or obligations 
in terms of or arising from the OHSA. 

 
C3.22.1   Health and Safety Plan 

 
It is mandatory for the Principal Contractor to submit a Health & Safety Plan to the Employer (client). The 
Employer will discuss and negotiate with the Principal Contractor the contents of the Health & Safety Plan 
contemplated in 5(1) of the Construction Regulations and thereafter finally approve the Health & Safety Plan 
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for implementation. 
 
The Principal Contractor must forward their Health & Safety Plan to the Employer’s Representative 
(Programme / Project Manager) within two weeks of contract award or as soon as practically possible after 
contract award. No construction work to commence without the prior approval of the Health & Safety 
Plan. 
 
Any changes to the Contractor’s submitted Health & Safety Plan will not result in a compensation event or 
changes to the contract value. 

 
C3.23 HANDOVER  
 
The Clerk of works may inspect all medium voltage and low voltage lines as detailed below prior to the agreed 
outage date negotiated with Field Services. 
 
The pole to pole checklist is to be completed in detail for every structure by the Contractor and made available 
to the Clerk of works at least three days prior to the outage date. 
 
The completed pole to pole checklist must be verified by the Clerk of works and Field Services at least one day prior 
to the outage. 
 
The Hand over certificate will be completed and signed on the day of the outage 
 
The Hand over certificate will be completed by all the relevant personal and signed by the contractor, Clerk of 
works and Field Services. 
 
The contractor is responsible to supply the following fully detailed and completed information that will be used 
to determine the quality of the workmanship: 
 
 Name plate details of asset, e.g. transformers, breakers, etc. 

 Transformer serial number 

 Year of manufacture 

 Completed quality checklists per structure 

 For meter changes, the final meter reading 

 
When the project is energized and handed over, the list of original documents as listed below signed by Field 
Services, Clerk of works as well as Contractor must be handed to the Employers representative: 
 
 All Contractor quality checklists 

 COW random checklists 

 Hand-over certificate 

 
 
The contractor will ensure completion of the checklists contained in annexure B of document TQRRP020 Rev.2 
as well as the asset and customer information contained in SCSASABZ1. 
 
As soon as the Contractor has handed over all of the plant and equipment that has been supplied, installed, 
satisfactorily tested, and commissioned as a complete unit in proper working order in accordance with the 
specifications and the General Conditions of Contract, the Certificate of Completion will be issued.                                                      

 
 

If any significant item(s) of plant or equipment fails to perform to the approval of the Employer and the 
Contractor is unable, within three months of the prescribed date, to rectify the matter, the Employer retains the 
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right to reject the item(s) and to instruct the Contractor to remove, at his own cost, all such plant and/or 
equipment after refunding to the Employer any or all monies which may at that time have been paid to the 
Contractor or otherwise expended 
 
 
C3.24 FINAL ACCOUNTS 

 
The Final Account must be mutually agreed as soon as practically possible after contract completion but not 
later than 1 month after completion. Failure to do so may result in forfeiture of monies due as the project will 
be closed out for the corresponding municipality financial year. 
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C4: SITE INFORMATION 
 
C4.1: LOCALITY PLAN 
 
The location of the site is as per the attached Locality Plan. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
C4.1.1: Access 
 
The site shall not only include the proclaimed road reserve but shall be extended in the broader sense to take account 
of all areas occupied by the Contractor, be it deliberate or unintentional, in the execution of the contract. Incidental 
intrusion into private or tribal property outside the road reserve shall not be permitted without the owner’s written 
authority.  Any such agreement reached with a private or tribal landowner (occupier) shall include the proviso that 
any material or equipment on that site shall remain the exclusive property of the Employer in terms of the contract. 
 
C4.2.1: Geotechnical Report  
 
Geotechnical investigation was not undertaken. 
 
 

PROJECT SITE 
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C4.2: DRAWINGS 
 
The drawings issued to tenders as part of the tender documents must be regarded as provisional and preliminary for 
the tenderer’s benefit to generally assess the scope of work. The work shall be carried out in accordance with the 
latest available revision of the drawings approved for construction (AFC). 

 
At commencement of the construction works, AFC drawings are required and any instructions required for the 
commencement of the works. From time to time thereafter during the progress of the works, the Engineer may issue 
further drawings for construction purposes as may be necessary for adequate construction, completion and defects 
correction of the works.  

 
All drawings and specifications and copies thereof remain the property of the Employer, and the Contractor shall 
return all drawings and copies thereof to the Employer at the completion of the contract. 

 
 
C4.2.1 List of drawings attached 
 
Tender drawings are issued separately and are listed hereunder: 
 

 

  

  

  

  

  
 


